
INFORMATION TO OFFERORS OR QUOTERS 
SECTION A - COVER SHEET 

1. NUMBER 2.  (X one) 
a. FOR BID (IFB) 
b. PROPOSAL (RFP) 
c. QUOTATION (RFQ) 

INSTRUCTIONS 

NOTE:  The provision entitled "Required Central Contractor Registration" applies to most solicitations. 

1. you are not submitting a response, complete the information in Blocks 9 through 11 and return to the issuing office in Block 4 unless a 
different return address is indicated in Block 7. 

2. or quoters must include full, accurate, and complete information in their responses as required by this solicitation (including 
attachments). "Fill-ins" are provided on Standard Form 18, Standard Form 33, and other solicitation documents. Examine the entire 
solicitation carefully. is prescribed in 18 U.S.C. 1001. 

3. or quoters must plainly mark their responses with the Solicitation Number and the date and local time for bid opening or receipt of 
proposals that is in the solicitation document. 

4. of this solicitation entitled either "Late Submissions, 
Modifications, and Withdrawals of Bids" or "Instructions to Offerors - Competitive Acquisition". 

4. OFFICE (Complete mailing address, 
including ZIP Code) 

5.  (Brief description) 

6.  (X and complete as applicable) 
a. THIS PROCUREMENT IS UNRESTRICTED 

b. PROCUREMENT IS % SET-ASIDE FOR SMALL BUSINESS. THE APPLICABLE NAICS CODE IS: 

7. INFORMATION 

8. POINT OF CONTACT FOR INFORMATION 
a. NAME (Last, First, Middle Initial) b.  (Include Zip Code) 

c. TELEPHONE NUMBER (Include 
Area Code and Extension) 

Form Approved 
OMB No. 9000-0002 
Expires Oct 31, 2004 

3. DUE 

c. THIS PROCUREMENT IS % SET-ASIDE FOR HUB ZONE CONCERNS. THE APPLICABLE NAICS CODE IS: 

d. PROCUREMENT IS RESTRICTED TO FIRMS ELIGIBLE UNDER SECTION 8(a) OF THE SMALL BUSINESS ACT. 

d. 

9. FOR NO RESPONSE (X all that apply) 
a. CANNOT COMPLY WITH SPECIFICATIONS 

b. TO IDENTIFY THE ITEM(S) 

c. CANNOT MEET DELIVERY REQUIREMENT 

d. NOT REGULARLY MANUFACTURE OR SELL THE TYPE OF ITEMS INVOLVED 

e. OTHER (Specify) 

10. MAILING LIST INFORMATION (X one) 
WE DO DO NOT DESIRE TO BE RETAINED ON THE MAILING LIST FOR FUTURE PROCUREMENT OF THE TYPE INVOLVED. 

11a. COMPANY NAME b. ADDRESS (Include Zip Code) 

c. ACTION OFFICER 

(1) TYPED OR PRINTED NAME (Last, First, Middle Initial) (2) TITLE 

(3) SIGNATURE (4) DATE SIGNED 
(YYYYMMDD) 

The public reporting burden for this collection of information is estimated to average 35 minutes per response, including the time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection 
of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (9000-0002), 
1215 Jefferson Davis Highway, Suite 1204, Arlington, VA Respondents should be aware that notwithstanding any other provision of law, no person will be subject to any 
penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. 

PLEASE DO NOT RETURN YOUR FORM TO THE ABOVE ADDRESS. RETURN COMPLETED FORM TO THE ADDRESS IN BLOCK 4 BELOW. 
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Notes to Offerors 
 

1. This contract is a firm-fixed price indefinite delivery/ indefinite quantity contract (IDIQ, 
see I.118) written as performance based and allows the Contracting Officer to make 
monetary deductions and/or a negative mark on the Contractor’s Past Performance when 
an Acceptable Performance Level (APL) is not met (See APL attachment).  Note that 
per L.64 the Government intends to award without discussions but may conduct 
them if warranted during the course of the procurement. 

 
2. This contract is for various military and Government activities, which may encompass 

several states. Standard removal timeframe is 21 calendar days from the date of order 
issuance.  The contractor agrees that, for those portions of the services provided on a 
Government installation, the services will be provided during normal hours of operations 
for the installation, which are available, upon request, from the COR.  Note that some 
installations work compressed work weeks, i.e. closed Mondays, Fridays, or every other 
Friday. 

 
3. This contract requires the transportation and disposal of RCRA wastes, non-RCRA 

wastes, Compressed Gas Cylinders, and Polychlorinated Biphenyls (PCBs). 
 

4. Some waste ordered on this contract requires the contractor to furnish Certificates of 
Recycling and/or Certificates of Disposal.  The contractor is cautioned to read the 
clauses on Demilitarization of Government Property, C.2.5; Compressed Gas Cylinders, 
C.2.3; PCBs C.2.2. 

 
5. Publications and attachments applicable to this contract will be made available upon 

request (if not already linked to this solicitation).  It should be noted that during the 
solicitation and life of this contract, the Government may make changes, additions, or 
deletions to those listed. 

 
6. The contractor is cautioned that some requirements for information and plans are 

required before start of work on this contract, i.e., C.2.1.4. 
 

7. The email address for submission of offers, as per L.39, is 
DRMSHazardousContractsWest@gem.dla.mil. 

 
8. The deadline for all questions from potential offerors is 15 Feb 07 so that corresponding 

Government answers can be issued via solicitation amendment before closing.  The 
Government is not obligated to answer questions received after this common cut-off 
date. 

 
9. Offerors are encouraged to review actual task ordering patterns under the past contract 

for these services (SP4400-03-D-0001) by using: 
http://www.drms.dla.mil/discoverer/viewer?us=disweb&pw=disweb&db=ers.prod.drms.  
The report for detailed Task Order information is “PUB.PL Report.”  Note, however, 
that this is for informational purposes only and the Government can make no 
commitments as to just how the services will be ordered under the new contract, other 
than meeting the requirements of Clause B.5. 

 

mailto:DRMSHazardousContractsWest@gem.dla.mil
http://www.drms.dla.mil/discoverer/viewer?us=disweb&pw=disweb&db=ers.prod.drms
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SECTION B 
 SUPPLIES OR SERVICES AND PRICES/COSTS 
Ref No. Title Reference Date 
B . 0 SOLICITATION PROVISIONS  FAR 52.252-2 Feb 1998 
 INCORPORATED BY REFERENCE 

 This contract incorporates one or more clauses by reference, with the same force  
 and effect as if they were given in full text.  Also, the full text of a clause may be  
 accessed electronically at this/these address(es): 
 http://www.dla.mil/j-3/j-336/icps.htm 
 http://farsite.hill.af.mil/ 
 http://www.arnet.gov/far/ 
 http://www.drms.dla.mil/newproc/html/clauses.html 

 
B . 1 SERVICES DRMS 52.217-9R05 Mar 1993 

B . 2 BASIC AND OPTION PERIOD PRICING DRMS 52.217-9R06 Mar 1993 

   (SEE CORRESPONDING EXCEL SPREADSHEET FOR FILL-INS BELOW) 

 (a) Pages _____ through _____ are the estimated generations for the ____ -month 
  base period.  Pages _____ through _____ are the estimated generations for the  
 first _____-month option period.  Pages _____ through _____ are the estimated  
 generations for the second _____-month option period. 
  
 (b)  blank 1 [_____-month base period] 
       blank 2 [first _____-month option period] 
       blank 3 [second _____-month option period] 

 http://www.drms.dla.mil/special/fillins/b2.doc 

B . 4 BASIC AND OPTION PERIOD UNIT  DRMS 52.217-9R07 Jan 2000 
 PRICING 
 
B . 5 CONTRACT MINIMUM/MAXIMUM DRMS 52.217-9R08 Nov 2005 
      A.  This is a firm-fixed price indefinite quantity contract.  The minimum for  
 the base period and each of the priced options shall be 10% of the estimated  
 value of the period.  The maximum for the base and each of the priced options  
 shall be 200% of the estimated value of the period. 
  

http://www.dla.mil/j-3/j-336/icps.htm
http://farsite.hill.af.mil
http://www.arnet.gov/far
http://www.drms.dla.mil/newproc/html/clauses.html
http://www.drms.dla.mil/special/fillins/b2.doc
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      B.  Clause F.10 allows the Government to unilaterally extend the contract for  
 up to six (6) months at the end of either the base or any option period.  The per  

month minimum guarantee under the extension shall be 10% of a pro-rated month’s service 
for the period being extended.  The maximum for each month shall be 200% of a pro-rated 
month’s service for the period being extended. 

 
 

PICKUP LOCATIONS 
 

The contractor will be required to make pickups in and around the grounds at the following 
Defense Reutilization and Marketing Offices (DRMOs) and generators: 

 
DRMO Contracting Officer Representative (COR) for the following sites: 
 Paul Brown – 253-966-3209 
 Karen Powers – 253-966-3211 
 
Fleet and Industrial Supply Center 
Manchester Fuel Department 
7501 Beach Drive East 
Port Orchard, WA 98366 
 
Mobile Inshore Undersea Warfare Unit 10 
5909 North Cotter Circle 
Portland, OR 97217 
 
Fort Lawton (includes AMSA 79 and OMS) 
4555 Texas Way W 
Seattle, WA 98199 
 
Pier 23 US Army Reserve Center / AMSA 137 
401 E. Alexander Avenue, Pier 23 
Tacoma, WA 98421 
 
Hopper U.S. Army Reserve Center 
130 ½ 228th Street SW 
Bothell, WA 98021 
 
Oswald U.S. Army Reserve Center 
1110 Rainer Avenue 
Everett, WA 98201 
 
Kandle Hall U.S. Army Reserve Center 
5119 Portland Avenue 
Tacoma, WA 98404 
 
Renton U.S. Army Reserve Center 
14631 SE 192nd Street 
Renton, WA 98058 
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Nuttal U.S. Army Reserve Center 
921 South 4th Ave SW 
Tumwater, WA 98512 
 
Wagenaar U.S. Army Reserve Center 
1101 E. Ainsworth Street 
Pasco, WA 99301 
 
Sharff Hall U.S. Army Reserve Center 
8801 N. Chatauqua Avenue 
Portland, OR 97217 
 
Webb Hall U.S. Army Reserve Center 
1355 Chambers Street 
Eugene, OR 97402 
 
NMCRC Eugene 
1520 West 13th Avenue 
Eugene, OR 97402 
 
Mann U.S. Army Reserve Center / AMSA 80 
4155 N. Market Street 
Spokane, WA 99207 
 
Walker U.S. Army Reserve Center 
N 3800 Sullivan Road 
Spokane, WA 99216 
 
Camp Withycombe 
10101 SE Clackamas Rd 
Clackamas, OR 97015 
 
Camp Rilea 
91426 Rilea McCarter Rd 
Warrenton, OR 97416 
 
Central Oregon Unit Training Equipment Site (COUTES) 
2899 E. Hwy 126 
Redmond, OR 97756 
 
Salem OMD 
1776 Militia Way SE 
Salem, OR 97309 
 
Medford FMS 
1701 S. Pacific Hwy 
Medford, OR 97501 
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Portland FMS 
10000 NE 33rd Drive 
Portland, OR 97211 
 
La Grande FMS 
64082 Airport Ln 
La Grande, OR 97850 
 
Lebanon FMS 
36646 Oak Drive 
Lebanon, OR 97355 
 
U.S. Coast Guard 
Integrated Support Command 
1519 Alaskan Way South 
Seattle, WA 98134 
 
659th Engineering Company 
Construction Support 
3800 North Sullivan Road 
Spokane, WA 99216 
 
OMS #2 
426 A Street East 
Ephrata, WA 
 
OMS #10 
2408 North Government Way 
Spokane, WA 
 
Army Aviation Support Facility #2 
8700 West Electric Road, Bldg. 2504 
Geiger Field 
Spokane, WA 
 
Port of Tacoma 
Tacoma, WA 
 
Samson Tug and Barge 
Seattle, WA 
 
Camp Murray Air National Guard 
254th RHS 109 Engineer Dr. 
Camp Murray, WA 98430-5022 
(Tillicum, WA across I-5 from Ft. Lewis) 
 
Seattle Air National Guard 
6736 Ellis Avenue S. 
Seattle, WA 98108-3597 
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Paine Field Air National Guard 
2701 12th Street, S.W. 
Everett, WA 98032 
(South End of Paine Field) 
 
Oregon ANG Base 
6801 NE Cornfoot Road 
Portland, OR 97218-2797 
 
Hubert Hall U.S. Army Reserve Center 
701 N. Columbus Avenue 
Medford, OR 
 
Camp Wesley Harris Naval Reservation 
4673 Seabeck Highway, NE 
Bremerton, WA 98312 
 
Naval Base Kitsap - Bangor 
Bldg 6079 
Silverdale, WA 98315 
 
Naval Ordnance Center 
Pacific Division Detachment 
100 Indian Island Road, Bldg. 300 
Port Hadlock, WA 98339 
 
Umatilla Chemical Depot 
78798 Ordnance Road, Bldg. 203 
Hermiston, OR 97838 
 
Military Traffic Management Command  (MTMC) 
Pierce County Terminal 
Tacoma, WA 
 
Navy and Marine Corps Reserve Center 
1100 Alexander Ave 
Tacoma, WA 98421 
 
Naval & Marine Corps Reserve Center 
Portland, OR 
 
Detach Phase Engineer Renovation Alteration 
Aircraft  Carrier 
Warehouse 8 
Auburn, WA 
 
USAF Coos Bay Head ANG Station 
4300 Coos Head Rd 
Coos Bay, OR 97420-2978 
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Yakima Air Force Reserve Center 
1708 Tahoma Avenue 
Yakima, WA 
 
U.S. Naval Hospital 
1 Boone Road, Bldg. HP20 
Bremerton, WA 98312 
 
Naval Undersea Warfare Center 
Bradley Rd, Bldg. 1051 
Keyport, WA 98345 
 
Naval Station Everett 
2150 Nimitz Ave. 
Bldg 2150 
Everett, WA 98207 
 
Pacific Beach Resort 
108 N. 1st Street 
Pacific Beach, WA 98571 
 
Smokey Point Support Complex 
13900 45th Avenue NE 
Marysville, WA 98271 
 
Naval Radio Station Jim Creek 
21027 Jim Creek Road, Bldg. 75 
Arlington, WA 98223 
 
Yakima U. S. Training Center 
One-Stop HW Yard, Bldg 450 
Yakima, WA 98901 
 
MATES/ OMS #8 
1211 Firing Center Road 
Yakima Training Center, Bldg. 951 
Yakima, WA 
 
Ashland Readiness Center 
1420 East Main Street 
Ashland, OR 97520 
 
Bend AFRC 
875 SW Simpson Avenue 
Bend, OR 97702 
 
Cottage Grove Readiness Center 
628 Washington Street 
Cottage Grove, OR 97424 
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Klamath Falls Readiness Center 
2501 Shasta Way 
Klamath Falls, OR 97601 
 
Lake Oswego Readiness Center 
1915 S. Shore Blvd. 
Lake Oswego, OR 97034 
 
Lebanon Readiness Center 
350 Maple Stret 
Lebanon, OR 97355 
 
McMinnville Readiness Center 
333 Armory Way 
McMinnville, OR 97128 
 
McNary Field 
1921 Turner Road SE 
Salem, OR 97302 
 
Pendleton Armory 
2100 NW 56th Drive 
Pendleton, OR 97801 
 
116th Air Control Squadron 
Route 2 Box 499 
Warrenton, OR 97146 
 
Vancouver Barracks 
Vancouver, WA 98661 
 
BMA – 10 
400 E Fifth St 
Vancouver, WA 98661 
 
Sears  U.S. Army Reserve Center 
2731 SW Multnomah Blvd. 
Portland, OR 97219 
 
Fort Lewis Army Depot 
Fort, Lewis, WA 
 
Pendleton U.S. Army Reserve Center 
141 Tipp Road 
Yakima, WA 
 
NAS Whidbey Island Seaplane 
Base/Env. Affairs Dept., Bldg. 113 
1155 W. Lexington St. 
Oak Harbor, WA 98378 
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NWS Training Facility 
Bombing Range Rd. 
Boardman, OR 97818 
 
NAS Whidbey Island 
Forestall Road, Bldg. 2757 
Oak Harbor, WA 98278 
 
NAS Whidbey Island 
Maui Ave, Bldg. 60 
Oak Harbor, WA 98278 
 
McChord AFB 
555A Street 
McChord AFB, WA 98438 
 
DRMO Lewis 
Fort Lewis, WA 
 
Kingsley Field Air National Guard 
Klamath Falls, OR 
 
GSA Warehouse 
2701 C Street SW 
Auburn, WA 
 
U.S. Army Recruiting Battalion Seattle 
4735 E. Marginal Way S. 
Seattle, WA 98134 
 
Grand Armory 
Grandview, WA 
 
Buckley Armory 
Buckley, WA 
 
Kent Armory 
Kent, WA 
 
Moses Lake Armory 
Moses Lake, WA 
 
Corps of Engineers, McNary Dam 
PO Box 1230, 82925 Devore Rd. 
Umatilla, OR 97882 
 
Camp Bonneville 
23201 N.E. Pluss Road 
Vancouver, WA 98682 
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Tigard FMS 
6700 SW Oak 
Tigard, OR 97223 
 
Salem AASF 
1921 Turner Rd SE 
Salem, OR 97301 
 
Salem FMS 
1025 Airport Rd SE 
Salem, OR 97301 
 
Pendleton AASF 
2110 NW 56th Pl 
Pendleton, OR 97801 
 
Springfield FMS 
3110 Pierce Parkway 
Springfield, OR 97477 
 
Albany Readiness Center 
3800 Knox Butte Rd 
Albany, OR 97321 
 
Baker City Readiness Center 
1640 Campbell St 
Baker City, OR 97814 
 
BIAK Training Center 
8540 SW Cavalry Way 
Powell Butte, OR 97753 
 
Burns Readiness Center 
619 S Fairview St 
Burns, OR 97720 
 
Camp Adair 
39432 Rifle Range Rd 
Corvallis, OR 97330 
 
Central OR Readiness Center (CORC) 
3852 SW Tom McCall Rd 
Prineville, OR 97754 
 
Coos Bay Readiness Center 
255 N Norman Ave 
Coos Bay, OR 97420 
 
Corvallis Readiness Center 
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1100 NW Kings Blvd 
Corvallis, OR 97330 
 
Dallas Readiness Center  
817 SW Church St 
Dallas, OR 97338 
 
Eugene Readiness Center 
2515 Martin Luther King Jr Blvd 
Eugene, OR 97401 
 
Forest Grove Readiness Center 
2950 Taylor Way 
Forest Grove, OR 97116 
 
Grants Pass Readiness Center 
666 Brookside Blvd 
Grants Pass, OR 97526 
 
Gresham Readiness Center 
500 NE Division St 
Gresham, OR 97030 
 
Hermiston Readiness Center 
900 SE Columbia Dr 
Hermiston, OR  97838 
 
Hillsboro Readiness Center 
848 NE 28th Ave 
Hillsboro, OR 97123 
 
Hood River Readiness Center 
1520 12th St 
Hood River, OR 97031 
 
Jackson Readiness Center 
6255 NE Cornfoot Rd 
Portland, OR 97218 
 
Klamath Falls Readiness Center 
404 Rand Way 
Klamath Falls, OR 97601 
 
La Grand Readiness Center 
404 12th Ave 
La Grande, OR 97850 
 
Lake Oswego Readiness Center 
1915 South Shore Blvd 
Lake Oswego, OR 97034 
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McMinnville Readiness Center 
333 Armory Way 
McMinnville, OR 97128 
 
Milton-Freewater Readiness Center 
149 S Main St 
Milton-Freewater, OR 97862 
 
Newport Readiness Center 
541 SW Coast Hwy 
Newport, OR 97365 
 
Ontario Readiness Center 
720 NW 8th Ave 
Ontario, OR 97914 
 
Redmond Readiness Center 
822 Highland Ave 
Redmond, OR 97756 
 
Roseburg Readiness Center 
111 NW General Ave 
Roseburg, OR 97470 
 
RTI 
701 Monmouth Ave 
Monmouth, OR 97361 
 
Salem Armory 
2310 17th St NE 
Salem, OR 97303 
 
Salem ARC 
3225 State St 
Salem, OR 97301 
 
St. Helens Readiness Center 
474 South 7th St 
St. Helens, OR 97051 
 
The Dalles Readiness Center 
713 Webber St 
The Dalles, OR 97058 
 
Woodburn Readiness Cetner 
1630 Park Ave 
Woodburn, OR 97071 
 
USN Jackson Park Naval Housing 
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1400 Farragut Ave 
Bremerton, WA 98314-5001 
 
Salem Reserve Center 
775 Airport Rd SE 
Salem, OR 97301 
 
 
DRMO Contracting Officer Representative (COR) for the following sites: 
Chadyne Helms – 509-247-2350 
 
McCarter U.S. Army Reserve Center   
1601 W. Wyoming Ave. 
Hayden Lake, ID 83835 
 
DRMO Fairchild 
120 N. Foulois 
Fairchild AFB, WA 99011 
 
Fairchild AFB 
90-Day Site, Bldg 2411 
550 N. Depot Ave. 
Fairchild AFB, WA 99011 
 
Battery A, 1st Battalion, 14th Marine Reserves 
5101 N. Assembly Street 
Spokane, WA 99206 
 
Mobile Inshore Undersea Warfare Unit 102 
5101 N. Assembly Street 
Spokane, WA 99206 
 
Washington ANG 
242  Combat Communications Squadron 
Spokane International Airport 
Spokane, WA  
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C.0 STATEMENT OF WORK 
 
  a.  The contractor agrees to provide all services necessary for the final treatment/disposal of 
the hazardous property listed in the schedule in accordance with all local, state, international, and 
Federal laws and regulations, and the terms and conditions of this contract.  These services shall 
include all necessary personnel, including applicable subcontractors, labor, analysis,  
transportation, packaging, equipment, and the compilation and submission of all documentation 
required by this contract.  All Contract Line Item Numbers (CLINs), regardless of their 
condition, are being discarded by the Government and are considered to be waste.    
 
  b.  The Government agrees that all hazardous property placed on task order(s) on this 
contract will be accompanied by documentation and markings that comply with all applicable 
local, state, and Federal laws and regulations relating to the generation and storage of hazardous 
property.   
  
C.1  REMOVAL 
The requirements for removal of wastes under this contract are divided into three main phases – 
Pre-Removal (C.1.1), Removal (C.1.2 ), and Post-Removal (C.1.3).  The contractor, and his 
subcontractors, must perform at all times in a prudent, conscientious, safe and professional 
manner.  The contractor shall ensure that its agents, employees, and subcontractors involved in 
handling and packaging the hazardous waste be trained for the level of expertise required for the 
proper performance of the task and, in particular, in the areas of chemical incompatibility, 
general first aid procedures, and spills.  Handling and Personnel Protective Equipment (PPE) 
shall be provided by the contractor and must be appropriate to ensure safe handling of the 
hazardous waste.  When operating within an EPA or state permitted DOD Hazardous Waste 
(HW) storage facility, the contractor is required to use forklifts with specifications that meet the 
applicable permit requirements.  The contractor agrees that his personnel and equipment are 
subject to safety inspections by Government personnel while on Federal property. 
 
C.1.1 PRE-REMOVAL 
 
C.1.1.1 PERMIT / SPECIAL REQUIREMENTS 
 

a. The contractor shall, without additional expense to the Government, be responsible for  
paying all fees, preparing or obtaining any necessary licenses, permits, notifications, waste 
profiles, or reports, which result from a contractor’s transportation, recycling, or disposal 
decision.  This includes acquiring any required permits or registrations necessary to operate on 
any installation listed in this contract and completing the Notification of Regulated Waste 
Activity form for the generator(s) of hazardous waste to sign and file with the applicable state 
regulators for waste disposal.  This includes signing (on behalf of the Government) waste 
profiles requested by Treatment Storage Disposal Facilities.  All contractor signed waste profile 
sheets shall be written for the actual wastestream using the generator’s profile for backup 
documentation.  All generator forms or other means of notifications including correspondence 
with Federal or State agencies on behalf of a generator must be coordinated with and concurred 
with by the affected generator prior to submission to any Federal or State agency. 
 
     b.  The Contractor may be required to attend any special required training, seminar, 
instruction, class, etc. provided by the Government or to provide information to perform work or 
gain access to the installation.  Example: pass and ID requirements, antiterrorist training, EMS 
policies, fork lift training. 
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  c. Any shipments outside the United States must comply with all international agreements 
and all applicable foreign laws.  If the contractor will be exporting directly from the Department 
of Defense (DOD) activity, the contractor is required to provide a current copy of the 
Acknowledgment(s) of Consent to the Contracting Officer Representative (COR/COTR) with the 
shipping documentation in accordance with C.1.1.2.  The contractor may not ship waste outside 
of the United States to circumvent Environmental Protection Agency (EPA) land disposal 
restrictions.  
 
C.1.1.2 SHIPPING DOCUMENTATION 
 
  a.  All references to manifests in this provision relate to the “appropriate shipping paper”.  
The contractor shall obtain and prepare all manifests, Hazardous Waste Profile Sheets required 
for acceptance of waste into a Qualified Facility, land disposal restriction notifications, and any 
other shipping documents.  The contractor shall provide the COR/COTR with a copy of the 
completed form(s), including handling codes in 40 CFR 264 Appendix I Table 2 for each 
manifest line, for review by the appropriate Government official at least five (5) business days 
prior to removal, except documentation submitted for expedited orders, which shall be in 
accordance with notification timeframes as listed elsewhere in this contract.*  Prior to 
removal from a site identified as a pickup point in this contract, completed copies of all 
manifests, or bills of lading, whichever is applicable, shall be furnished to the Defense 
Reutilization and Marketing Office (DRMO) coordinating the waste disposal.  Each pickup 
manifest and bills of lading (i.e., with a Government activity identified as a generator), as well as 
all other documentation required herein, shall be clearly and distinctly marked with the name of 
the servicing DRMO in addition to the generators and the contract and task order number, as 
applicable. Emergency response information and twenty-four hour emergency phone numbers 
shall be listed on the manifest as well as bills of lading.  If blocks are not provided, this 
information shall be placed in the upper, right-hand corner of each document. 
 
*NOTE: Naval Air Station Whidbey Island, Naval Weapons System Training Facility, and 
Whidbey Island Seaplane Base require all documentation be submitted to the COR/COTR at 
least seven (7) calendar days prior to removal. 
  
  b.  The DRMS created dummy EPA number for non-RCRA TSDF, must be entered on all 
applicable shipping documentation such as nonhazardous waste manifests and bills of lading.  
Also, include DRMS created dummy EPA number on HQ DRMS Form 1683, Manifest Tracking 
Log. 

 
     c.  The contractor shall perform all dry weight computations for those hazardous wastes 
destined for land disposal in Texas and shall provide all such computations to the COR/COTR 
for record keeping purposes.  This computation shall be furnished along with the copy of the 
generator manifest. 

 
  d. For Naval Submarine Base, Bangor, Camp Wesley Harris, and Jackson Park, the following 
apply: 
   1. The generator will mark and label all shipping containers. 
   2. The generator requires the manifest number 5 business days prior to pick-up. 

 
     e. Satellite generators using Camp Withycombe may elect to have the contractor send, by 
legible fax or overnight mail, original shipping documentation and markings to satellite 
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generators.  The satellite generators will then transport items to a transfer station located at Camp 
Withycombe.  The contractor shall accept the manifest and sign as Transporter 2 within 10 
calendar days of initial movement and complete transportation and disposal following normally 
accepted procedures. 
 
C.1.1.3 NOTIFICATIONS 
  a.  Except as may otherwise be specified herein, the contractor shall notify the COR/COTR 
for each location, at least five (5) business days BEFORE attempting site visits, analysis or 
pickups.  
 
*NOTE: Naval Air Station Whidbey Island, Naval Weapons System Training Facility, and 
Whidbey Island Seaplane Base require at least seven (7) calendar days BEFORE attempting site 
visits, analysis or pickups. 
 
   (1)  In addition to the notification above for pickups, the contractor shall provide the 
name of the driver, the driver’s Commercial Driver’s License (CDL) number and its expiration 
date to the COR/COTR or other Government representative at least 24-hours prior to removal.  
The contractor may also opt to provide a list* of approved, multiple drivers designated for 
pickups under this specific contract to the COR/COTR or other Government representative prior 
to any attempted removals.  If this option is elected and the list is approved by the Government 
and maintained by the Contractor, the 24-hour notification requirement is mute for the remainder 
of the contract unless otherwise modified. 
 
*NOTE: Port Hadlock and Portland do not allow a driver’s listing. 
 
   (2)  If a driver, other than the one specified 24-hours in advance for the specific Task 
Order; or, one whose name does not appear on the optional list of approved, multiple drivers 
arrive for pickup, the COR/COTR or other designated Government representative will verify the 
personnel switch with the prime contractor before the pickup commences.  This may require a 
written notice or fax from the prime contractor. 
 
  b.   For Task Orders (TO) containing Expedited Removals, Services or Performance CLINs 
the contractor shall notify the COR/COTR or other Government representative for each location, 
in the following timeframes BEFORE attempting site visits, analysis, or pickups: 15-10 day 
expedites – at least 3 calendar days; 9-5 day expedites – at least 2 calendar days; and 4 days or 
less expedites – at least 1 calendar day.    In addition, the contractor is still required to provide 
the information identified in paragraph (1) above at least 24-hours prior to removal.  If 
applicable, any removals ordered under a 24-hour or one business day expedited CLIN requires 
the contractor to provide the information identified in paragraph (1) at least 4 hours prior to 
pickups if the contractor elects to provide the identity of the driver for each specific TO.  If the  
contractor elects to provide the list of approved, multiple drivers designated for use under this 
contract, this expedited notification is not required.  All other terms and conditions stated 
elsewhere within this clause apply to any of the aforementioned Expedited Removals, Services 
or Performance CLINs. 
 
C.1.1.4 TRAILER SECURITY, PADLOCKS 
 
   a.  All contractor trailers and tankers capable of being padlocked must be padlocked upon 
arrival at the pickup location.  Failure to meet this requirement could result in the Government’s 
halting of the pickup.  All trailers and tankers capable of being padlocked must also be 
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padlocked again prior to departure of the pickup location(s).  The driver shall provide the 
padlock and lock the trailer or tanker without assistance from the COR/COTR or other 
Government representative. 
 
  b.  The COR/COTR or other Government representative has the right to request any 
identification and/or occupational endorsements from the driver beyond what is identified in 
additional specific clauses in this contract and refuse commencement and/or completion of 
pickups if any unusual or suspicious actions occur.  Any potential demurrage associated with the 
driver verification process and/or the unexpected halt or commencement of pickups will not be 
grounds for reimbursement by the Government. 
 
     c.  All placarded trucks entering and exiting NUWC, Keyport, WA will be inspected. The 
contractor should contact the generator for information on vehicle requirements and take into 
consideration down time during inspections. 
 
C.1.2 REMOVAL 
 
C.1.2.1 SPILL RESPONSIBILITY 
 
  a.  The contractor is solely responsible for cleanup of any and all spills or leaks during the 
performance of this contract that occur as a result of or are contributed to by the actions of its 
agents, employees, or subcontractors to the satisfaction of the Government and at no cost to the 
Government. 
 
  b.  The contractor shall report all such spills or leaks, regardless of their quantity, to the CO 
immediately upon discovery.  A written follow-up report shall be submitted to the CO not later 
than 24 hours after the initial telephonic report.  The written report shall be in narrative form and 
as a minimum include the following: 
 
   (1) Description of item spilled (including identity, quantity, manifest no., etc). 
 
   (2) Whether amount spilled is EPA/state reportable, and if so whether it was reported. 
 
   (3) Exact time and location of spill including a description of the area involved. 
 
   (4) Containment procedures initiated. 
 
   (5) Summary of any communications contractor has with press or Government officials 
other than the CO. 
 
   (6) Description of clean-up procedures employed or to be employed at the site including 
disposal location of spill residue. 
 
 
C.1.2.2 SEGREGATION OF HAZARDOUS WASTE 
 
All items collected on this contract must be segregated and kept physically separate from any 
other items until the initial TSDF is reached.  The items must be so marked, that they are readily 
identified to this contract throughout this period.   
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C.1.2.3 STATEMENT ON CONTAINERS  
  
     a.  The Government does not warrant that the drums or containers are suitable for 
transportation in accordance with DOT regulations for removal from the pickup site.  The offeror 
is cautioned to ascertain and assess the need for overpacking or recontainerizing based on the site 
visit.  The Government will not provide repackaging materials.  The contractor will not be 
reimbursed separately for repackaging expenses and should include these charges in their 
disposal pricing.  
 
     b.  When overpacking of containers is required the contractor will use appropriate equipment 
to place the container into the outside/overpack container.  The inner container shall be kept in 
an upright position.  Overpack containers used for liquids will be marked with directional arrows 
indicating the upright position of the inner container. 
 
 c.  Naval Submarine Base Bangor, Camp Wesley Harris and Jackson Park do not allow 
repackaging of their containers without their express written approval. 
 
C.1.2.4 GOVERNMENT EQUIPMENT AND PERSONNEL 
 
The contractor understands that the Government shall not furnish any equipment or personnel to 
assist in the performance of this contract.  Any such offers of assistance are unauthorized, and 
the Contractor shall not accept any such offers.  The only exception is the use of Government 
owned loading equipment (clause C.1.2.6), and Government owned scales (clause C.1.2.7), and 
where applicable, management services. 
 

C.1.2.5  TREATMENT OF HAZARDOUS WASTE ON GOVERNMENT FACILITY 
 
  a.  Treatment of hazardous waste (including solidification) on Government facilities is not 
permitted.  Treatment is defined as any process which meets the definition of treatment as set 
forth in applicable local, state, and Federal (including 40 CFR 260.10) laws and regulations. 
 

  b.  The contractor shall not drain and/or flush PCB items at Government installations. 
Draining will be allowed only to prevent leaking and to meet DOT regulations. 

 
  c. Treatment, disposal, or release of gas (other than inert) to the atmosphere on Government 
premises is not permitted by this contract.  The contractor may perform gas extraction for other 
than inert gas cylinders at the pickup location using self-contained apparatus.  This apparatus 
shall emit no gas into the atmosphere, and purge the entire cylinder contents into a closed 
receiver for transport to a recycling or disposal site. 
 
C.1.2.6 LOADING 
 
     a. The contractor is responsible for loading, including furnishing all the equipment necessary 
for loading.  Unless otherwise specified, the Government will not load at any location, nor will 
loading be performed on Saturdays, Sundays, Federal holidays, or any day that the installation 
where the items are located is closed.  Where it is provided that the Government will load, the 
Government will make the initial placement of the item on conveyance(s) furnished by the 
contractor and the initial placement on the contractor's conveyance shall be as determined by the 
Government.  Unless otherwise provided in the contract, the Government will not block, chock, 
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brace, lash, band, or in any other manner secure the cargo on such conveyance(s) furnished by 
the contractor. 
 
     b. The contractor shall be required to furnish a forklift suitable for unstacking pallets that are 
stacked 2-high at Manchester Fuel Depot, Manchester, WA.  Naval Station Everett, Everett, WA 
will furnish a forklift and operator to assist in tailgate loading. 
 
     c.  The following locations will provide Government tailgate loading of drums only: 
 
   Smokey Point Support Complex, Marysville, WA 
   Pacific Beach Recreation, Pacific Beach, WA 
   Naval Station Everett, Bldg. 2150, Everett, WA 
   Jim Creek NRS, Bldg 75, Arlington, WA 
   Naval Undersea Warfare Center, Bldg. 1051, Keyport, WA 
   NAVMAG Indian Island, Bldg. 300, Port Hadlock, WA 
            Ft. Lewis, WA 
   Area Maintenance Support Activity 137, Tacoma, WA 
   NAS Whidbey Island, WA 
   NAS Whidbey Island Seaplane Base, WA 
   NWSTF Boardman, OR 
        Umatilla Chemical Depot 
 
     d.  The following sites will load bulk solid waste: 
 
   Naval Base Kitsap, Bangor, Silverdale, WA 
   Camp Wesley Harris, Bremerton, WA 
   USN Jackson Park Naval Housing, Bremerton, WA  
   NAS Whidbey Island, WA 
        Umatilla Chemical Depot 
 
     e.  The following sites will load bulk liquid waste into tankers: 
 
   NAS Whidbey Island, WA 
 
  f.  Note that loading of bulk solids and pumping of bulk liquids may take up to two full work 
hours, with any hours made necessary by the Government’s actions beyond 2 work hours 
compensated for by adding hours under CLIN 6502TT.  Any additional hours added will be 
rounded to the nearest one full hour, thus 29 minutes over the 2 hour limit will not received 
additional compensation.   
 
C.1.2.7 WEIGHING OF PROPERTY 
 
The contractor shall weigh all property before removal. An authorized Government 
representative will witness all weighing that occurs on site.  The weight, agreed upon by both the 
contractor and the Government representative at the time of removal, will be the basis for 
payment to the contractor.  Unsubstantiated charges for subsequent increases in weight, after 
removal from Government custody, will be the responsibility of the contractor. 
 
  a.  Bulk Items 
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   (1) Bulk items will be measured by one of the following methods.  The method used will 
be whichever is most accurate and agreed upon by the contractor and the Government 
representative: 
        
    (i) Actual weight using Government scales. 
 
    (ii) Actual weight using commercial scales. 
 
     (iii) Calculated weight.  As an alternative to actual weighing, the weight of bulk 
shipments may be computed, provided that the specific gravity of the material is known and the 
volume actually picked up is determined.  For example, 2,000 gallons of liquid with a specific 
gravity of 1.4 = calculated weight of 23,344 pounds.  (2,000 x 1.4 x 8.337, where one gallon of 
water weighs 8.337 pounds).  Specific gravity will be obtained from a waste profile sheet. 
  
   (2) For either "actual weight" method, the vehicle will be weighed both before and after 
loading.  For bulk shipments, where Government scales are not available or operable, the use of 
commercial scales is authorized.  The contractor will arrange for and incur all expenses of 
weighing property at the nearest certified public scale. 
 
  b.  Non-bulk Items 
 
   (1) For non-bulk items, the contractor shall provide portable scales for outweighing of 
property.  Portable scales must have a minimum capacity of 1,500 pounds.  For the purpose of 
this contract, scales permanently affixed or built into a vehicle are considered portable scales. 
 
   (2) Prior to the use of portable scales at each pickup site, the contractor must demonstrate 
reasonable weight accuracy to the Government representative.  Only materials to be removed by 
the contractor will be weighed.  Pallets, boxes, strapping, etc., which are not integral parts of the 
packaging and are not being removed by the contractor will not be included in the weight. 
 
   (3) Government scales may be used, in lieu of scales provided by the contractor, only 
where they are available, operable, and authorized by the Government representative.  The 
contractor shall be responsible for determining the availability of Government scales.  The 
Government makes no guarantee that where Government scales are available, they are operable.  
At the Government's option, the use of Government scales will be allowed at the following sites:  
 
SITE EQUIPMENT AVAILABLE 
Bldg. 9752, Ft. Lewis 75 ton 
Bldg. 2757, NAS Whidbey Island 1,000 lbs Portable Beam Scale 
Bldg. 893 / 1051, NUWC, Keyport, WA Truck Scale/Drum Scale 
Bldg. 203/Gate E-28,Umatilla Chemical Depot 1,000 Platform / 100,000 lbs Truck scale 
Bldg. 60, NAS Whidbey Island Seaplane Base 1,000 lbs Portable Beam Scale  
Bldg. 369, NAS Whidbey Island 100,000 lbs Truck Scale 
One Stop HW Yard, Yakima Training Ctr. 2,000 lb Drum Platform Scale 
US Coast Guard ISC , Seattle 5,000 lbs 
Bldg. 300, Naval Ordnance Ctr, Port Hadlock 5,000 lbs 
Bldg. 194, Manchester Fuel Depot 1,000 lbs Drum Scale 
Bldg. 14, McChord AFB 1,000 lbs / Truck Scale 
Camp Withycombe, Clackamas 5,000 lbs A-1 Floor Scale 
Bldg. 2150, NS Everett 5,000 lbs Floor Scale 
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DRMO Lewis 5,000 lbs 
West of Bldg. 165, Oregon ANG, Portland Truck/Platform  Scale 
Naval Hospital Bremerton 100 lb Digital/ 100+ lb spring loaded 
Camp Murray 1,000 lb Platform 
Bldg. 1210, Ft. Lewis 1,000 lbs Hanging Scale 
 
   (4) The use of commercial scales is not authorized for non-bulk items. 
 
 
C.1.2.8 BULK LIQUID PUMPING  
 
    a.  When bulk liquid pumping is ordered, it may be necessary for the contractor to pump 
waste from tanks, wash racks, catch basins, clarifiers (Oil/Water Separators).  The contractor is 
responsible to furnish all equipment needed to complete this job, including but not limited to, 
collection vehicle equipped with pumps, hoses, high capacity pumps, connectors/fittings, and a 
metering device.  Clarifiers (O/W Separators) must be returned to operable level upon 
completion.  Pumps and hoses shall have a capacity to safely handle the types of waste to be 
collected, and be able to remove all liquids and sludges from tanks that can be removed without 
agitation or introduction of other materials to the tank.   
    
     b. The actual weight of the material picked up must be identified on the manifest.  Some units 
require annual, semi-annual or quarterly service.  Bulk liquid disposal may be ordered from any 
location in or around pickup points, in addition to the known sites identified below (and note 
C.1.2.6 f. as well):  

 
SITE/BLDG TYPE TANK SIZE 

NAS Whidbey, 2757 Above 10,000 
NAS Whidbey, 2757 Above 5,000 
NAS Whidbey, 2757 Above 5,000 
NAS Whidbey Above 5,000 
AMSA 137 Pier, Tacoma Above Various 
Fort Lawton, various O/W 700/1,000 
Yakima Training Ctr., Yakima O/W various 
Manchester Fuel Depot, 
115/116 

Above 42,000 

Manchester Fuel Depot, 
180/183 

Above 5,000 

Manchester Fuel Depot, 
181/182 

Above 27,000 

USCG NESO3 Above 500 
McChord AFB, 1178 Above 7,000 
McChord AFB, 1167 Above 2,000 
NUWC Keyport, 884 Above 5,000 
NUWC Keyport, 72 Above 5,000 
Fort Lewis, 1025 Above 475 / 25,000 
Fort Lewis, various Above 5,000 
Naval Ordnance Ctr, Port 
Hadlock, 185 

O/W 1,100 

Umatilla Chem. Depot, 4 / 5 O/W 200 
Camp Withycombe O/W - 
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C.1.2.9 SMALL CONTAINERS AND CONTENTS 
 
  a.  Services for the removal, transportation, storage, and disposal of small container(s) of 
RCRA/State regulated hazardous or nonhazardous property will be ordered using CLINs with a 
“1” in the fourth position, e.g., 9101, 9401.  Unless specifically excluded below, small containers 
are any receptacle containing hazardous or nonhazardous property that has a capacity of less than 
five (5) gallons. 
 
  b.  Small containers are not: 
 
   (1) Individual sealed articles that are formed to a specific shape or design during 
manufacture that have an end-use or function dependent in whole or in part upon the shape or 
design during use. (Examples of such items include, but are not limited to, fuel filters, oil filters, 
gas mask canisters, chemical defense equipment kits, and factory sealed containers that contain a 
small container (e.g., epoxy paint).   
 
   (2) RCRA empty containers of any size (which may or may not be crushed to reduce their 
volume).  Examples of such items are empty oil cans, paint cans, etc. 
 
  c.  In those instances where containers of hazardous property are placed into a larger outer 
container and the interior packaging is either all small containers as defined above, or a mix of 
different sizes, some being small containers as defined above, then the entire item (interior 
packaging and its outer container) shall be assigned to the appropriate small container CLIN. 
 
  d.  The contractor shall accept the Government's CLIN assignment as a nonsmall container 
item unless the contractor demonstrates to the COR/COTR prior to removal from the 
Government facility that the item(s) does meet the definition of a small container.  
 
  e.  If the contractor discovers a small container(s) packaged with other items not classified as 
small containers, the Government reserves the right to: 
 
   (1) Assign all the property, including the larger outer container, under the appropriate 
small container CLIN; or, 
 
   (2) Remove the small containers of hazardous property from the larger outer container, 
delete the small container items’ weight from the task order, and reduce the containerized 
CLIN’s weight appropriately; or, 
 
    (3) Remove the small containers of hazardous property from the larger outer container, 
reCLIN the small container items separately as small containers on the same task order, and 
reduce the containerized CLIN’s weight appropriately. 
 
  f.  If the contractor elects to package EPA/DOT compatible items in the same container in 
order to facilitate recycling/disposal, then the contractor must provide an all-inclusive packing 
list showing each item and its respective quantity.  This list shall be placed outside the outermost 
container.  A copy of the packing list must be attached to the manifest.  Contractor furnished 
overpack containers and packing materials will not be included in the total weight calculations 
for payment purposes. 
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C.1.2.10 BULKING AND CONSOLIDATION 
 
  a.  Bulking shall be defined as the act of pumping from an otherwise removable container(s) 
into a tank truck.  Containerized waste may be pumped into a tank truck (bulking) only at the 
locations listed herein:    
 
   256th Combat Communications Squadron, Cheney, WA 
   Mobile Inshore Undersea Warfare Unit 110, Portland, OR 
   Battery A, 1st Battalion 14th Marine Reserve Force, Spokane, WA 
   Mobile Inshore Undersea Warfare Unit 102, Spokane, WA 
   Ft Lawton, Seattle, WA 
   Area Maintenance Support Activity 137, Tacoma, WA 
   Hooper US Army Reserve Center, Bothell, WA 
   Oswald US Army Reserve Center, Everett, WA 
   Kandle Hall US Army Reserve Center, Tacoma, WA 
   Renton US Army Reserve Center, Renton, WA 
   Nuttal US Army Reserve Center, Tumwater, WA 
   Wagenaar US Army Reserve Center, Pasco, WA 
   Sharff Hall US Army Reserve Center, Portland, OR 
   Sears Hall Us Army Reserve Center, Portland, OR 
   Webb Hall US Army Reserve Center, Eugene, OR 
   Mann Hall US Army Reserve Center, Spokane, WA 
   Walker US Army Reserve Center, Spokane, WA 
   Vancouver Barracks, Vancouver, WA 
   Oregon Air National Guard, Portland, OR 
   Camp Rilea, Warrenton, WA 
   Yakima Training Center, Yakima, WA 
   Manchester Fuel Depot, Manchester, WA 
   Camp Withycombe, Clackamas, OR 
   Central Oregon Unit Training Equipment Site, Redmond, OR 
   Oregon Army National Guard and all satellites turning in to Camp Withycombe, OR 
            HQ, State Area Command Organizational Maintenance Shop, Salem, OR 
   Naval Station Everett, Everett, WA 
   Smokey Point Support Complex, Marysville, WA 
   Pacific Beach Recreation, Pacific Beach, WA 
   Jim Creek NRS, Arlington, WA 
   McChord AFB, WA 
   Camp Bonniville, Vancouver, WA 
   Naval Ordnance Ctr, Pacific Div. Det., Port Hadlock, WA 
   Umatilla Chemical Depot, Hermiston, OR 
   USN Jackson Park Naval Housing, Bremerton, WA 
   Naval & Marine Reserve Center, Tacoma, WA 
   Camp Wesley Harris Naval Reservation, Bremerton, WA 
   Naval Base Kitsap, Bangor, Silverdale, WA 
   McCarter US Army Reserve Center, Hayden Lake, ID 
   BMA-10, Vancover, WA 
   USAF Coos Head ANG Station, Coos Bay, OR 
   NAS Whidbey Island, WA 
   NAS Whidbey Island Seaplane Base, WA 
   NWSTF Boardman, OR 
 
  b.  Consolidation is defined as any method that involves pouring, siphoning, pumping, 
draining, or packaging like wastes (liquids, multiphase, or solids) from one container to another.  
Wastes may be consolidated only at the locations listed herein:   
     
   Naval & Marine Reserve Center, Tacoma, WA 
   Camp Wesley Harris Naval Reservation, Bremerton, WA 
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   Naval Base Kitsap, Bangor, Silverdale, WA 
   USN Jackson Park Naval Housing, Bremerton, WA 
   Ft. Lawton, Seattle, WA 
   Hooper US Army Reserve Center, Bothell, WA 
   Oswalt US Army Reserve Center, Everett, WA 
   Renton US Army Reserve Center, Renton, WA 
   Pier 23 Us Army Reserve Center/AMSA 137, Tacoma, WA 
   Kandle Us Army Reserve Center, Tacoma, WA 
   Nuttal Us Army Reserve Center, Tumwater, WA 
   Wagenaar US Army Reserve Center, Pasco, WA 
   Walker US Army Reserve Center, Spokane, WA 
   Mann US Army Reserve Center/AMSA 80, Spokane, WA 
   McCarter Us Army Reserve Center, Hayden Lake, ID 
   Vancouver Barracks, Vancouver, WA 
   BMA-10, Vancouver, WA 
   Sharff US Army Reserve Center, Portland, OR 
   Sears US Army Reserve Center, Portland, OR 
   Webb US Army Reserve Center, Eugene, OR 
   Oregon ANG, Portland, OR 
   USAF Coos Head ANG Station, Coos Bay, OR 
   NS Everett, Everett, WA 
   Jim Creek NRS, Arlington, WA 
   Navy Family Support Complex, Marysville, WA 
   Pacific Beach Resort, Pacific Beach, WA 
   NAS Whidbey Island, WA 
   NAS Whidbey Island Seaplane Base, WA 
   NWSTF Boardman, OR 
   Umatilla Chemical Depot, Hermiston, OR 
   Oregon Army National Guard and all satellites turning in to Camp Withycombe, OR 
   
    c.  Bulking and consolidation will be allowed only if the contractor has a spill contingency 
plan and performs operations in a safe manner.  The Government retains the right to stop 
operations if environmental or safety concerns arise. 
 
     d.  Xylene still bottoms and alcohol stain still bottoms will not be commingled with any other 
wastes. 
 
C.1.2.11 CHARGES FOR EXPEDITES – CLIN 6332-6334, 6342 
  
  a.  When the expedited removal CLINs are ordered, waste must be removed within the 
specified calendar day timeframe.  Expedited removal CLINs may be ordered in association with 
any disposal CLIN(s) at any pick-up point(s) on the contract.  This is an exception to the 
standard removal timeframe as specified in F.3.   Minimum TO charges will not apply to a TO 
containing an expedited removal CLIN.  When expedited removal is required, CLINs 6330-35 
will be ordered based on the amount of waste to be removed.  One (1) each will be ordered for 
containerized (non-bulk) waste up to 15,000 pounds in total weight and a maximum of up to 
eight (8) different TO lines.  For bulk removals, one (1) each CLIN 6330-35 is limited to one (1) 
TO line not to exceed 40,000 pounds in total weight.  Ordering of an expedited CLIN is further 
limited to one (1) each, expedited CLIN, per pick-up location including the surrounding area (i.e. 
all pick up sites on an installation). 
 
  b.  When the expedited performance CLINs are ordered, performance must be accomplished 
within the specified calendar day timeframe.  Expedited service CLINs may be ordered in 
association with any service CLIN(s) at any pick-up point(s) on the contract.  This is an 
exception to the standard performance timeframe as specified in Clause F.3.  Minimum TO 
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charges will not apply to a TO containing an expedited service CLIN.   When expedited service 
is required, CLIN 6340-45 will be ordered based on the amount of service to be performed.  One 
(1) each of CLIN 6340-45 will be ordered for up to five (5) Special Service TO lines.  Ordering 
of an expedited CLIN is further limited to one (1) each, expedited CLIN, per pick-up location 
including the surrounding area (i.e. all pick up sites on an installation). 
 
C.1.2.12 PACKAGING FOR CONVENIENCE – CLINs 6311-6315 
 
     a. The Government may order the packaging/repackaging containers for their convenience to 
turn in to the DRMO.  Packaging/repackage CLINS will not be ordered to facilitate acceptance at 
a TSDF.  The contractor shall accept the Government’s container size unless the contractor 
demonstrates to the authorized Government representative that a different size container(s) is 
required.   
 
     b.  If the Government requires the contractor to provide packaging/repackaging service, 
including labeling, cushioning, securing, absorbent materials of the waste then a Management 
Service CLIN 6502 should be ordered in conjunction with the above CLINs.  
 
     c.  Labpacking of small laboratory chemicals is found in C.3.7 and should not be ordered 
under this clause. 
 
C.1.3 POST REMOVAL 
 
C.1.3.1 RETURN OF SHIPPING DOCUMENTATION 
 
     a.  In addition to the Federal manifest requirements for return of signed manifests to the 
generator, the contractor shall furnish a copy of each manifest and/or bill of lading, signed by the 
designated TSDF, to the Defense Reutilization and Marketing Office (DRMO) coordinating the 
waste disposal within 35 calendar days of pickup by the initial transporter.  If the waste has not 
been received by the TSDF within 30 calendar days after the initial pickup date, the contractor 
shall notify the DRMO of the physical location of the waste.  If applicable, the contractor shall 
provide the manifest and/or bill of lading with additional transporter signatures, as well. 
 
     b. If the contractor is unable to deliver the hazardous property to the designated or alternate 
facility on the manifest or bill of lading, the cognizant COR/COTR will be contacted for 
disposition instructions.  Failure of any part of this clause will be marked in the APLs. 
   
     c. The contractor shall be required to include Initial System Codes on each return manifest for 
all manifests generated under this contract. 
 
C.2. DISPOSAL / RECYCLING 
 
This subsection covers requirements for disposal/recycling of RCRA/Non-RCRA items in 
general, disposal of specialized commodities such as Compressed Gas Cylinders (CGCs) and 
Polychlorinated Biphenyls (PCBs), and recycling of various mandatory recyclable items. 
 
C.2.1 RCRA/NON-RCRA ITEMS 
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C.2.1.1 DEFINITION OF RCRA vs NON-RCRA and FINAL 
TREATMENT/DISPOSAL/RECYCLING 
 
  a.  Items identified under CLINs 9100 through 9899 have been declared hazardous waste by 
the Government and are subject to stricter disposal requirements than CLINs 9900 through 9999. 
Any items identified under CLINs 9801 through 9899 are state regulated hazardous waste, only  
and are not considered a RCRA waste. 
 
   (1)  If the contractor demonstrates through lab analysis and/or other supporting 
documentation that a CLIN(s) identified under CLINs 9100 through 9899 is not a RCRA/state 
regulated hazardous waste, the Government may so reclassify the item and place it under CLINs 
9900 through 9999.  The Government will review the lab analysis and other supporting 
documentation in a reasonable time period, not to exceed 21 days; however, the items in question 
will be treated as a hazardous waste in the interim and removal timeframes must be met. 
 
   (2)   For CLINs 9100 through 9899, the following does not constitute final 
treatment/disposal:   
 
    (a) Declaring RCRA/state regulated hazardous waste CLINs as RCRA-exempt as a 
result of management practices specified in 40 CFR 266 and 279;  
 
    (b) Interim treatment of the waste such that the waste still meets the definition of a 
hazardous waste as defined in 40 CFR 261 et. seq. All facilities used for interim treatment, final 
treatment or final disposal of items on this contract must comply with 40 CFR 261, subparts C 
and D, for each waste the facility is permitted to handle.  An audit trail must be provided for all 
RCRA/State regulated hazardous waste until treatment and/or processing renders the wastes non-
RCRA or until final disposal is accomplished.  Waste handling codes that describe methods of 
storage do not meet the definition of final treatment nor final disposal under this contract. 
 
    (c) Disposal methods D79, Underground Injection, and D082, Ocean Disposal, 
are not authorized for wastes on this contract. 
 
NOTE: For purposes of this contract, wastes under CLIN 9407DB must be exempt from 
RCRA Subpart CC requirements (the Volatile Organics Concentration must be less than 
500 ppm as defined in 40 CFR 264.1080-1090). 
 
     b.  The regulations allow the generator to make the determination about whether to handle 
specific wastes as UW or as hazardous waste under Part 273.  The contractor will be advised on 
the TO if the wastes are to be handled as UW.  The contractor will designate on the manifest in 
block 14 when UW is being transported. 
 
     c.  CLINs 9900 through 9999 are waste not regulated by RCRA nor regulated by the state of 
generation as hazardous waste and will be subject to less stringent requirements than CLINs 
9100 through 9899. 
     
    (1)  If the contractor demonstrates through lab analysis and/or other supporting 
documentation that a CLIN(s) identified under CLINs 9900 through 9999 is a RCRA/state 
regulated hazardous waste, the Government may reclassify the item under CLINs 9100 through 
9899.  The contractor's claim that a CLIN identified under CLINs 9900 through 9999 is actually 
a hazardous waste, which should be identified under CLINs 9100 through 9899, shall be treated 



SP4400-07-R-0007  30 

as potential misidentification by the Government.  The CLIN(s) in question shall not be 
removed, treated or disposed of until the Government has made a determination on the matter.  
Reclassification of items from CLINs 9100 through 9899 to CLINs 9900 through 9999, or from 
CLINs 9900 through 9999 to CLINs 9100 through 9899 shall fall under the "Changes" clause of 
this contract. 
 
    (2) Final treatment means processing at a facility that is appropriately 
licensed/permitted by local and/or state agency to accept the material.  If long-term internment is 
the selected method of disposal, as a minimum, an EPA/state permitted facility with a textile 
liner, leachate collection system, and ground water monitoring must be used.  An audit trail must 
be provided for all non-RCRA/non-state regulated hazardous waste until final disposal is 
accomplished.  RCRA treatments, Chemical Fixation (T21) and Encapsulation (T39), when 
performed on CLINs 9900 through 9999 prior to landfill, are considered final processing/final 
disposal. 
     
     d.  The following coverage applies when the contractor alleges that a waste designated for 
recycling cannot by recycled: 
 
   (1) If a waste designated for recycling by the generator does not meet the facilities 
required recycling parameters, the contractor must notify the CO, in writing at least five (5) 
business days, before pickup, of the rationale and proof for waste rejection.  This must include 
written input from at least three appropriate recycling facilities approved on the DRMS Qualified 
Facilities List, at least one of which is not owned by the contractor. 
 
            (2) The CO will notify the cognizant DRMO and/or generator personnel to resolve 
requests to change the assigned mandatory recycling CLIN to the appropriate disposal CLIN.  
The final decision to change a mandatory recycling CLIN to the applicable disposal CLIN is 
solely that of the Government’s.  If the DRMO and/or generator personnel agree with the CLIN 
change the applicable disposal CLIN will be assigned. 
 
C.2.1.2 CERTIFICATES OF DISPOSAL/DESTRUCTION (CDs) – CLIN 6503 
 
The contractor shall obtain and provide necessary documentation to prove that final disposal of 
CLINs 9100 - 9899 has been accomplished.  Certificates of final treatment or disposal shall be 
provided to the generating activity identified on the manifest or shipping paper with a copy to the 
DRMO/COR/COTR.  CDs require certifications from agents, officials, or employees of the 
Qualified Facilities that provided final treatment and/or disposal.  CDs shall be provided within 
thirty (30) calendar days after disposal occurs.   CLIN 6503 shall be ordered one (1) each for 
every CD desired per task order line item. 
 
C.2.1.3 DETAILED ANALYSIS 
 
If the contractor must perform detailed analysis for disposal, copies of the results identified to a 
specific contract line item shall be provided to the COR/COTR/COTR.  The contractor shall be 
responsible for the proper disposal of all samples.   
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C.2.1.4 ALTERNATE DOCUMENTATION OPTION FOR FUELS BLENDING, 
ANTIFREEZE RECYCLING, BATTERY RECYCLING/RECLAMATION, AND 
FLUORESCENT LIGHT TUBES AND HIGH INTENSITY DISCHARGE LAMPS 
 

a. Contingent upon approval from DRMS-BCE, the contractor may utilize a plan for fuels  
blending, antifreeze recycling, battery recycling/reclamation, and/or fluorescent light tubes and 
high intensity discharge lamps as a method to elevate the additional burden of providing 
documentation past the initial treatment facility.  Contractors must submit a plan to DRMS-BCE 
via the Contracting Officer (CO) that includes, at a minimum, certification signed by a 
responsible official of the facility, which follows the specific guidelines set forth in paragraphs 
(1), (2), (3), and (4) below, additionally the facility and all subsequent facilities must appear on 
the “Qualified Facilities” list on our web site 
(http://www.drms.dla.mil/newenv/html/hw_disposal.html). 
 
    b.  Upon Contracting Officer approval, the plan(s) will remain valid for the life of the 
contract, providing the facilities remain on the DRMS Qualified Listing.  DRMS will certify 
acceptance of disposal services only after acceptance of the blender’s or recycler’s certification 
and manifested receipt by the fuels blending or recycler facility.  Any inconsistency between this 
provision and clause C.2.1.1 shall be resolved by giving precedence to this provision. 
 
  c.  The below guidelines must be followed for each commodity specific plan: 
 
   (1) Fuels Blending – Fuels blending does not apply to blending for destructive 
incineration.  In addition to the guidelines in paragraphs (a) and (b), the plan must certify the 
following: 
   -  Specifies maximum processing time that property would remain in the fuel blending 
tank farm is sixty (60) days or less and guarantee that the fuel blended product will not remain in 
storage longer than the certified processing time, and 
          
   -    Identifies by name, address and EPA ID number all facilities which may receive the 
fuel blended products for energy recovery, and  
          
       -     Identifies by name, address and EPA ID number all facilities which may receive the 
incidental solids, still bottoms, and/or sludges remaining after fuels blending which require 
destructive incineration per 40 CFR 264 and 265 subpart O.   
 
     (2) Antifreeze Recycling – In addition to the guidelines in paragraphs (a) and (b), the plan 
must certify the following: 
           - Specifies maximum processing time that property would remain in the 
storage/consolidation facility is sixty (60) days or less and guarantee that the product will not 
remain in storage longer than the certified processing time.  If time exceeds this value, the firm 
will provide detailed rationale to DRMS, and 
 
           -  Identifies by name, address and EPA ID number all facilities which may receive the fuel 
blended products for energy recovery, and  
          
       -     Identifies by name, address and EPA ID number all facilities which may receive the 
incidental solids, still bottoms, and/or sludges remaining after distillation/recycling treatments 
which require disposal in a RCRA TSDF.   
 

http://www.drms.dla.mil/newenv/html/hw_disposal.html
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    (3) Battery Recycling/Reclamation – In addition to the guidelines in paragraphs (a) and (b), 
the plan must certify the following: 
    - Describes the procedure for the disposition/sale of the RCRA recovered products (e.g., 
lead nickel, cadmium, zinc, and lithium), and 
    - Describes the treatment/disposition methods for liquids in wet-filled batteries, and 
         - Identifies by name, address and EPA Id number, and all facilities, which may receive the 
various components, and 
        - Guarantees the recovered product will not be shipped outside the Untied States, without 
prior authorization of the CO.  If shipped outside the U.S., list all countries that may receive the 
recovered product.  If the components are shipped outside the U.S., that a copy of the notification 
of intent to export and the EPA Acknowledgment of Consent will be provided with the 
certificate of recycling. 
 
        (4) Fluorescent Light Tubes, Incandescent Lights, and High-Intensity Discharge 
Lights –  In addition to the guidelines in paragraphs (a) and (b), the plan must certify the 
following: 
        - Specifies maximum processing and storage time that the items (mercury, phosphor 
powder) will be held until final recycling occurs.  Name, address and EPA number of all such 
processing/storage facilities must be provided. 
       - Identifies by name, address and EPA number all facilities, which will receive the mercury 
and phosphor powder for final recycling activities. 
       - Specifies that the items mentioned in the appropriate clause(s) will be processed as 
required and the names and addresses of the companies performing these activities will be 
provided. 
       - Firms that receive the glass and other non-regulated items do not need to be listed on the 
DRMS Qualified TSDF Listing. 
 
     (d)  Should a facility on a plan be removed from the DRMS Qualified Listing, the plan will 
become invalid and no longer become available for use.   Replacement facilities or new facilities 
should be submitted on a new plan and submitted for approval to DRMS-BCE via the CO.     
 
C.2.1.5 LIGHT WEIGHT WASTE SHIPMENTS 
 
The Government anticipates shipping bulk items of various sizes and densities, both RCRA and 
non-RCRA.  This may include, but is not limited to construction and demolition materials, rags, 
paper, filters, plastic, etc. in bulk containers (roll offs) and wranglers. 
 
C.2.1.5.1 LIGHT WEIGHT BULK SHIPMENTS - CLINs 9407DB  
          
     a.  For contract purposes, light weight CLINs are any bulk wastes weighing less than two 
hundred (200) pounds per cubic yard and will be suffixed with DB.  Due to the difficulty 
involved in estimating the weight of bulk items, if the wrong CLIN is ordered on the Task Order 
the COR/COTR shall contact the Contracting Officer for a CLIN change prior to removal.  
Calculations of the weight per cubic yard will be arrived at using the requirements per clause 
C.1.2.7 or by using the following formula:  Net Weight of waste divided by Total Cubic Yards of 
Container. 
 

Net Weight of Waste (Total weight minus container weight) 
Size of Container in Cubic Yards 
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b. Bulk items not meeting the definition of  above shall be ordered under the standard 
(non-suffixed) bulk solid CLINs. 

 
C.2.1.6 DISPOSAL FOR HIGH LEVEL MERCURY – CLIN 6500MM 
           
Hazardous wastes that exhibit the characteristic of toxicity for mercury (greater than 0.2 mg/L 
mercury after TCLP) and greater than, or equal to, 260 mg/kg shall be ordered with the unit of 
issue being pounds, in an equal number of pounds to that of the disposal CLIN when the 
Government orders disposal of waste contaminated with high-level mercury.  This CLIN shall be 
ordered as a surcharge in conjunction with the disposal CLIN.  Clin 6500MM does not apply to 
disposal CLINs suffixed with an M in the fifth or sixth position. 

 
C.2.1.7 EMPTY CONTAINERS 
 
Prior to reuse or sale of empty containers, the contractor shall comply with the empty container 
requirements of RCRA, the empty packaging and other shipping requirements of DOT, and 
obliterate all markings and labels.  Obliteration under this contract shall mean the removal by 
scraping, sanding, burnishing but does not mean the painting over of markings and labels.The 
contractor shall be exempt from the requirement to obliterate markings and labels only if the 
containers are crushed and sent to a scrap operation, crushed and sent to a landfill, or the 
containers are physically disposed of concurrently with their contents (i.e., incineration/landfill). 
 
C.2.2 DISPOSAL OF POLYCHOLORINATED BIPHENYLS (PCB), PCB 
CONTAMINATED AND NON-PCB MATERIAL  
     
All PCB, PCB contaminated and non-PCB material under this contract shall be transported and 
disposed of within the continental United States (except for such outside transportation and 
disposal as would be required for all pickup sites located outside the continental United States).    
For purposes of this contract, all PCB, PCB contaminated and non-PCB material will be 
disposed of in accordance with paragraph (a) below.   
 
       (a)   DISPOSAL METHODS:  The contractor shall dispose of all items by incineration 
which is in conformity with 40 CFR 761.70 and its referenced parts.  The contractor shall 
provide a complete audit trail of those items being disposed of with a complete list of facilities 
performing disposal.  This contract requires incineration of all liquids, including rinsate (from 
containers), and all non-metallic solids in a facility approved for PCB disposal.  A 
 
   (b)  CERTIFICATE OF DISPOSAL:  Certificates of Disposal/Destruction for PCB 
bearing property shall be returned to the generator as listed in Block 5 of the Hazardous Waste 
Manifest from the prime contractor within 30 days from date of PCB destruction, with a copy 
provided to the DRMO/COR, and accompany the documentation stated in G.11 listing all 
disposal methods, which will include the method of disposal and destruction, i.e., T07 
(incineration).   The CD must include the TO number and line item.    The prime contractor shall 
return Certificates of Disposal/Destruction for all items listed on the original manifest, this 
includes items sent to subcontractors for incineration. This is in addition to the requirements of 
G.11. 
     
   (c) When PCBs and containers show nine (9) months have elapsed between the out-of-
service date and the delivery order issue date CLIN 7990 should be ordered.  This CLIN will be 
ordered in conjunction with the appropriate disposal Clin at a rate of one (1) pound for each one 
(1) pound of disposal CLIN.  To qualify for payment of the surcharge, the contractor must ensure 
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that the PCBs are disposed of prior to the one-year anniversary of the out-of-service date or the 
surcharge will not be valid. 
 
 
C.2.3 COMPRESSED GAS CYLINDERS 
 
 a.    The contractor shall provide all services necessary for the assessment of all gas 
cylinders, the discharge of inert gases, the final treatment/disposal or recycling of the non-inert 
gases, and the decommissioning, cleansing and recycling of metal from emptied cylinders.    
Cylinder disposal shall result in the destruction of the cylinder, such that it can no longer be used 
as a cylinder. 
 
 b.  When the Government has information identifying contents, it is provided for information 
purposes only and is not a guarantee of the cylinder contents.  A listed content does not relieve 
the contractor from the responsibility to ensure that the contents are correctly identified.  The 
contractor is authorized to re-valve cylinders in order to discharge gases or transport off-site as 
appropriate. 
 
 c.  The contractor shall not remove any gas cylinders whose contents cannot be 
identified/confirmed or when no known disposal method is available.  Sampling of contents for 
identification purposes only is authorized.  The contractor is required to provide the COR/COTR 
written explanation for refusing any cylinders for processing (see Attachment X).  Refused 
cylinders must be identified by serial number of other identifiable markings or by a 
contractor/COR/COTR assigned identification number.  This number must be identified in the 
written explanation refusal. 
 
 d.  The contractor is required to discharge, recycle, or dispose of the gas in accordance with 
DLAI 4145.25 at www.dlaps.hq.dla.mil/dlai/i4145.25.htm or requested from the COR/COTR.  
(example: the contractor will recycle and not dispose of the gas if required per DLAI 4145.25) 
The contractor shall complete a certificate of disposal or a certificate of recycling for all gases 
and empty cylinders and furnish them as appropriate under G.11 and to the generator with a copy 
to the DRMO/COR/COTR. 
 
 e.  The contractor is solely responsible for any and all atmospheric releases of gas occurring 
during or resulting from performance of this contract.  The contractor agrees to reimburse the 
U.S. Government any and all costs incurred for accidents resulting from improper handling, gas 
extraction, grinding, drilling, torching, etc. of any cylinders. 
  
     f.  The contractor is to complete the Compressed Gas Cylinder report for each cylinder at each 
pickup location (See Attachment X) when ordered to Discharge Inert Gases, and 
Evaluation/Identification of Cylinders.  A copy of the Compressed Gas Cylinder report shall be 
provided to the generator and the DRMO/COR/COTR prior to invoicing and IAW G.11 
 
     g.  Discharging of inert gases, those not regulated by Federal, state, or local regulations as 
wastes or pollutants, shall be discharged to the atmosphere at the Government facility or may be 
transported to a TSDF for venting.  All proper safety precautions must be observed.  When the 
cylinder is completely empty, the contractor shall decommission the cylinder in accordance with 
instructions below.  If the contractor chooses to remove inert cylinders for venting off-site, all 
work described below shall be accomplished and the decommissioned cylinders shall be returned 
to the appropriate DRMO within 60 calendar days of removal.  Prior to venting gases at 

http://www.dlaps.hq.dla.mil/dlai/i4145.25.htm
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Government facilities, the contractor shall coordinate through the COR/COTR with the Base 
Environmental Office.  Cylinders containing inert gas that have inoperable valves may be vented 
with the use of a safety relief device in accordance with DLAI 4541.25, Section 7.7-2c.  
    Note:   When the Government requires the contractor to remove inert gases by 
venting, either off-site or on-site, the contractor shall process emptied cylinders in accordance 
with  paragraph i. below.    
 
     h.  Once emptied of non-inert gas the cylinders shall be cleansed, decommissioned and 
recycled for metallic content in accordance with this clause.  In addition, the contractor will 
complete Certificates of Recycling for all gases, which are processed for reuse and used as fuel, 
or Certificates of Disposal for all gases disposed of by incineration or treatment/neutralization.   
 
     i.  To decommission empty cylinders the contractor shall take the following actions to process 
each cylinder containing identified non-inert gas or inert gas: 
 
   (a)  Track every cylinder by serial number, CLIN, and task order number throughout the 
disposal process until each individual cylinder’s contents are purged or the point of final release 
of each cylinder from the contractor’s custody. 
 
   (b)  Purge and cleanse all cylinders of their contents.  For any purging of cylinders 
performed on Government premises, purged contents shall be removed using methods, which 
will not constitute treatment (i.e., the characteristics of the gas will remain unchanged).  The 
contractor shall dispose of all rinsates/residues/hazardous wastes generated by this requirement 
at no additional cost to the Government. 
 
     (c)  Decommission/dispose of each cylinder, which contained non-inert materials.  Prior 
to release by the contractor, the contractor shall obliterate all DOD identification markings 
present on every cylinder disposed of under this contract.  For example, grinding or cutting out 
(with a cutting torch) may meet this requirement.  The contractor shall dispose of each cylinder 
using one of the following methods: 
 
    (1)  Reutilization of cylinders, which meet the Department of Transportation 
criteria, for reuse.  To utilize this method of disposal, each cylinder to be reused must be 
hydrostatically tested by a registered hydrostatic test facility.  Copies of all test results for such 
cylinders will be provided as proof of reutilization to the generator and DRMO/COR/COTR and 
IAW G.11. 
 
    (2)  Smelting cylinders using a scrap metal recycler.  Prior to smelting, the 
contractor shall de-valve the cylinder, mark/stamp the cylinder “CONDEMNED-SCRAP” and 
drill/puncture a hole, at least ½ inch in size through the cylinder.  As an alternative to drilling or 
puncturing a hole, inlet threads shall be destroyed sufficiently to prevent installing a valve with a 
gas tight seal or the contractor may cut the cylinder in half.  The contractor shall 
complete/provide certificates of destruction for all cylinders disposed of using this method.  
Cylinders too small for marking/stamping are required to be tagged or labeled with the words 
“CONDEMNED – SCRAP”. 
 
    (3)  Burying cylinders in an approved landfill.  Prior to burial, the contractor shall 
de-valve the cylinder, and mark/stamp the cylinder “EMPTY”.  The contractor shall complete 
and provide certificates of destruction for all cylinders disposed of using this method. 
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    Note:  This is the only method acceptable for disposal of asbestos containing non-
inert cylinders.  Example:  Acetylene cylinders, which contain asbestos, are NOT reusable. 
 
     (j)  The generator is responsible for contacting DSCR to ascertain if the cylinder and/or the 
gas is required to be sent back to the National Stockpile at Richmond, VA.  When the generator 
is directed to return the cylinder/gas the generator will order the contractor to ship those items 
IAW all Federal, state, local, DoD regulations.  The contractor will provide the generator all 
shipping papers and a unique shipping number for each item within 5 days of shipment.  CLIN 
6609ZZ will be ordered for this service. 
 
C.2.3.1 EVALUATION/IDENTIFICATION OF CYLINDERS – CLIN 6601 
 
Some cylinders may contain unknown contents, have inoperable valves, or may be plugged or 
may not be DOT transportable due to their condition.  When CLIN 6601 is ordered, the 
contractor is required to perform an evaluation of the cylinders on site and provide the results of 
the evaluation.  This evaluation includes, but is not limited to, a visual inspection of markings, 
labels, cylinder type, etc., as well as condition of the valves (operable/inoperable).  This report 
will indicate, among other things, whether sampling and analysis (CLIN 6608) will be required 
to identify the contents and whether the contents need to be recontainerized (CLIN 6609AA).  
The contractor shall have fifteen (15) calendar days from issuance of a written task order citing 
CLIN 6601 to complete the evaluation and submit the report to the COR/COTR.   
 
C.2.3.2 ANALYSIS TO IDENTIFY CYLINDER CONTENTS – CLIN 6608 
 
When CLIN 6608 is ordered, the contractor shall be required to perform appropriate analysis to 
properly identify gases and complete waste profile forms.  For each CLIN 6608 ordered, the 
contractor shall be required to sample and analyze the contents of one cylinder.  After issuance 
of a written task order, the contractor shall be required to draw all samples, complete all tests, 
and provide typed waste profile sheets to the COR/COTR within thirty (30) calendar days.  The 
contractor shall perform sampling in such a manner that no gas is emitted to the atmosphere.  
Analysis of waste and completion of waste profile sheets is in this contract to serve DOD 
generators covered by this contract.  It is not intended to alleviate the contractor’s responsibilities 
under other sections of this contract.  The contractor shall be responsible for the proper disposal 
of all samples taken IAW all applicable local, state, and Federal laws and regulations.  Cylinders 
may have either a valve or plug. 
 
C.2.3.3 RECONTAINERIZATION/REPLACEMENT OF VALVES – CLINs 6609AA,  
6609BB 
 
When CLIN 6609AA is ordered, the contractor shall be required to recontainerize cylinders 
containing either inert or non-inert or unknown gas when the cylinder has been determined to be 
non-transportable.  Recontainerizing may include (but is not limited to) removing gas from one 
cylinder and placing it into another DOT approved cylinder/container.  Cylinders may either 
have a valve (operable/inoperable) or a plug in place.  When CLIN 6609BB is ordered, the 
contractor shall be required to replace an inoperable valve.  The contractor shall have thirty (30) 
calendar days from issuance of a written task order to complete the recontainerization  and/or 
valve replacement.  When the gas is an unknown and there is no other means of extracting a 
sample for analysis, the Government will order analysis under CLIN 6608 at the same time as 
the recontainerization.  In this instance the contractor shall be required to complete all tasks 
associated with both CLINs 6609AA and/or 6609BB and CLIN 6608 within thirty (30) calendar 
days.  All actions taken by the contractor resulting from recontainerization may either be 
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transported off-site, cleansed and recycled to a scrap metal recycler by the contractor; or 
cleansed on-site (inerts only) and placed in as area designated by the COR/COTR.  In either case, 
the contractor is required to remove all DOD identification markings and puncture a hole in the 
cylinder. 
 
C.2.3.4 SURCHARGE FOR ZONE “A” POISON GASES – CLIN 6610PA 
 
CLIN 6610PA will be ordered if any poison gases assigned hazard zone “A” (see 49 CFR 
173.116) are included on a task order.  One each CLIN 6610PA will be ordered per task order if 
any gases on the task order are classified as poison hazard zone “A” and require a dedicated 
truck for removal. 
 
C.2.3.5 ODS REMOVAL/REFRIGERATION UNIT REMOVAL/DISPOSITION – 
CLIN 6502ZD 
 
     a.  The contractor shall provide transportation removal of refrigeration units, including but not 
limited to, refrigerators, freezer units, ice machines, air conditioners, water coolers, and 
refrigeration components, to an off-site location for the purpose of removing Ozone Depleting 
Substances from the units.  The contractor and its subcontractors, agents, employees must 
perform all work IAW 40 CFR Part 82 Subpart F.  It is anticipated that the generator will notify 
the contractor when refrigeration units (refrigerators) are ready for transportation.  The 
contractor has five (5) calendar days to remove the units after the task order is issued.  All 
refrigerants shall be drained, captured/recovered, and reclaimed/recycled.  The contractor shall 
document the removal of the refrigerant as required by law and furnish a copy to the generator 
within thirty (30) calendar days after removal of the unit. 
 
     b.  The generator is to contact the DLA National Stockpile in Richmond, VA to ascertain the 
requirement of whether the refrigerant is required to be shipped to the Stockpile or not before 
releasing the refrigeration units to the contractor.   
 
     c.  The contractor is responsible for final disposition of the refrigeration unit(s) in accordance 
with all pertinent laws and regulations.  The units are not to be returned to the Government for 
disposal or other disposition unless so stated on the TO.  
 
C.2.4 RECYCLING 
 
C.2.4.1 RECYCLING/RE-USE/RECLAIM 
     
  a.  Recycling, if required by the Government, is defined in specific clauses located within this 
section of the contract.  However, the contractor may elect to beneficially use, re-use, recycle or 
reclaim any waste in this contract, unless specifically listed otherwise in the contract.  The 
following applies for all waste removed under this contract that is beneficially used, re-used, 
recycled or reclaimed: 
 
   (1) An audit trail must be provided to the facility that will beneficially use, re-use, recycle 
or reclaim the waste, or any component thereof, even if the waste/component can be managed as 
a hazardous material. 
 
   (2) Dilution in the recycling process, to include blending down, of hazardous waste 
contaminants is prohibited. 
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           (3) All resulting solid wastes must be disposed of per clause and/or per regulation. 
 
      (4) Certificates of Recycling shall be submitted to the generator with, copies to  
DRMO/COR/COTR when required as stated in other clauses. 
 
   b.  Recycling CLINs may only be ordered when the waste plus container weigh a minimum  

of 100 pounds, unless an exception as listed elsewhere applies. 
 
      c.   Some waste deemed for recycling may also be anticipated under the appropriate  

disposal CLIN.  If a waste designated for recycling does not meet the required parameters, the 
contractor must notify the CO in writing, of the rationale for waste rejection, as well as proof of 
the rejection.  If the waste is rejected, the contractor must contact the CO and obtain disposition 
instructions, as well as provide two (2) copies of the rejection certification, along with any 
analysis, which supports the rejection to the CO, within fourteen (14) calendar days after the 
occurrence.  If the Government concurs, the applicable disposal CLIN for the waste will be 
assigned. 

 
C.2.4.2 COMMODITY SPECIFIC RECYCLING REQUIREMENTS 
 

   a.  Fuels Blendable Materials -  Recycle/fuels blend/burn, waste if it has a BTU level of  
5,000 per pound or greater; and contains no more than fifteen (15) percent water by volume; and 
no more than five (5) percent halogens by volume.  Throughout the life of the contract, the 
contractor must maintain a file of applicable export permits.  This file shall include current 
notification(s) of intent and EPA Acknowledgment(s) of Consent and must be made available to 
the CO upon request.  Fuels blending CLINs shall include an RR suffix. 
            

     b. Batteries - Recycle/reclaim the RCRA regulated components of all batteries removed  
under CLIN(s) suffixed AB (alkaline), LA (lead acid), NC (nickel cadmium), LL (lithium), MB 
(mercury), MG (magnesium), NH (nickel metal hydride).  Caution is required as some batteries 
may be filled with electrolyte.  Recycling/reclamation shall meet all requirements of 40 CFR.   
Mercury batteries require reclamation which must be accomplished via retorting or roasting in a 
thermal-processing unit capable of volatilizing mercury and subsequently condensing the 
volatilized mercury for recovery; recycling of lead from lead acid batteries; reclaim nickel an 
cadmium from nickel Cadmium and Nickel Metal Hydride batteries; recycle zinc from alkaline 
batteries; recycle metal casings, as well as the magnesium and chromium, when present, from 
magnesium batteries; recycle lithium salts from various types of lithium batteries.  Universal 
Waste batteries will be suffixed with a “U” in the fifth position (See C.2.1.1.b). 

 
      c.  Solvents and Antifreeze – Recycling by means other than fuels blending/burning,  

solvents removed under CLINs suffixed “SD” and antifreeze removed under CLINs suffixed 
“AF” .  

 
      d. Fluorescent Light Tubes, Incandescent Lights, and High-Density Discharge (HID) 
Lamps – Items falling under this requirement are suffixed with FT and recycling of those 
fluorescent tubes and HIDs must accomplish the following:  
 
   (1) A minimum of 99% of the mercury content of bulbs must be recovered for reuse.  The 
recovered mercury must be of a purity of at least 99%. 
  
   (2) Aluminum end caps or metal sockets MUST be recovered for reuse of the metal 
content. 
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   (3) Crushed glass must be recovered for reuse. 
 
   (4) Aluminum end caps or metal sockets, crushed glass and phosphor powder (where 
applicable) resulting from the process must be routinely tested to ensure that the end product, as 
it leaves the recycling facility, is under the 0.2 mg/L TCLP RCRA regulatory level for mercury. 
 
    e.  Latex Paint – Recycle latex paint from partially used cans.  The paint will not be hardened.  
The recycling facility must blend the paint into a usable product.  Latex paint CLINs will be 
suffixed with LP. 
 

  f. Oil Filters – Requirement to recycle of oil filters removed under CLIN 9902FA will be for  
filters that are drained of oil but some liquid will remain. CLIN 9904FB will be drained of oil 
and are dry.  The contractor shall recycle at least 90% (by weight) of the filter. The contractor is 
required to recycle all of the drained oil. 
 
 C.2.5 DEMILITARIZATION VIA SERVICE CONTRACT 
 
Property requiring Demilitarization by the Government will be so listed on the DD Form 1155  
Order for Supplies or Services by the DRMO.  When property requiring DEMIL is ordered the 
contractor is required to dispose of this property and provide all documentation, in addition to the 
documentation requirements of G.11 for invoicing, per DoD commodity specific requirements as 
below, within 30 days of appropriate disposal.  Specified documentation shall be returned to the 
generator, as listed in Block 5 of the manifest, and the DRMO/COR/COTR, unless otherwise 
noted.  The contractor may submit appropriate documentation for any additional charges 
incurred for the requirements of this clause over and above their normal disposal price(s), which 
upon Government approval will be incorporated into the order price(s). 

 
C.2.5.2 DEMILITARIZATION OF CDE KITS – CLINs 9102CD 
 
When above CLIN is ordered the contractor is required to dispose of this property at a RCRA-
permitted disposal facility.  The audit trail showing DEMIL was accomplished shall be a signed 
certified and verified hazardous waste manifest receipt copy and a certificate of disposal.  The 
certificate of disposal shall be included in the contractor’s pricing of this CLIN. 
 
C.2.5.4 BONDCOTE TENTS/FABRICS – CLIN 9407BT 
 
CLIN 9407BT will be ordered whenever the Government requires disposal of BondCote tents/ 
fabric and tent accessories.  Tents/fabric have been treated with barium.  Contractor may not 
recycle, reuse nor reclaim any material ordered under this CLIN.  The material may be packaged 
but may not be in DOT shippable containers.  The certificate of disposal shall be included in the 
contractor’s pricing of this CLIN. 
 
C.2.5.5 DEMILITARIZATION OF PASSIVE COUNTERMEASURE SYSTEM (PCMs) 
MATERIAL TYPES 6, 3R and 18 – CLIN 9904CM 
 
     a.  The contractor is required to ship property ordered under CLIN 9904CM directly to 
the incineration facility and dispose of this property by incineration per DOD requirements.  
The disposal manifest from an incinerator on the DRMS “Qualified Facilities List” will serve as 
the Demilitarization Certificate to certify DEMIL as accomplished. 
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     b.  The property will be packaged in plastic opaque trash bags and requires incineration to 
accomplish the demilitarization of the property.  The majority of the material estimated is 
rubberized tiles.  Each tile is approximately 24” by 24” and weighs 2 to 4 pounds.  There will be 
limited amounts of tarp material; Poles, stakes and ropes are not anticipated to be part of the 
requirement.  The tarp material is approximately 36” by 76” and weighs 11 pounds each.  All 
property has been tested and is not regulated by DOT or EPA. 

 
C.3 SPECIAL SERVICES 
 
This section covers requirements for various special services related to managing the 
disposal/recycling of RCRA/Non-RCRA items, CGC, PCBs, and other related services.  The 
services in this subsection do not normally include actual disposal of wastes, which will be 
ordered under appropriate disposal CLINs covered elsewhere in this contract. 
 
C.3.1 RETROGRADES 
 
The contractor agrees to pick up and remove PCB and nonPCB retrograded property from Port 
of Entries (POE) on this contract.  A retrograde is defined as the return of U.S. made and or 
procured property from an overseas U.S. military location.  The contractor will receive a TO 
listing of all the property in the shipment a minimum of thirty (30) days in advance of the date 
the shipment is scheduled to arrive CONUS at the POE indicated.  The contractor will be 
provided with the following: carrier(s) name, carrier(s) point of contact, shipping information 
and estimated arrival date/time.  The contractor will provide all the necessary equipment for 
pickup.  The contractor must remove the arriving property from the POE within ninety-six hours 
(96) once the property is available for removal.  It is the contractor’s responsibility to coordinate 
with the carrier(s) or POE to determine the availability of property as to time and date or changes 
in carrier(s) or POE in order to meet the removal timeframe.  The contractor shall make all 
notifications to the appropriate Federal agencies, i.e., DOT, EPA, USDA, with copies to the 
COR/COTR.  The contractor may submit appropriate documentation for any additional charges 
incurred for the requirements of this clause over and above their normal disposal price(s), which 
upon Government approval will be incorporated into the order price(s).  
 
C.3.2 TANK / WASH RACK CLEANING – CLINs 6350-6356, 6360, 6361 
  
  a.  CLINs 6350-6356:  When any of these CLINs are ordered, the contractor shall provide 
and mobilize all equipment needed to clean tanks, totes, oil/water separators, wash racks, etc., 
until no visible residue remains.  Stains are not considered residue.  The above listed CLINs do 
not include tank pumping or disposal of sludges/solids removed during the cleaning process.  If 
required, tank/wash rack pumping will be ordered under the appropriate CLIN for the pumpable 
waste contained in the tank or wash rack in accordance with C.1.2.8.  Disposal of unpumpable 
sludges/solids removed as part of the cleaning process will be ordered via the appropriate 
containerized/bulk disposal CLIN based on the most previous known contents in the tank.  This 
CLIN will appear on the TO issued for tank/wash rack cleaning.  In all cases, the Government 
will ensure the pumpable waste in the tanks/wash rack is removed prior to tank cleaning.  All 
work shall be completed within twenty-one (21) calendar days of issuance of a written TO. (See 
clause F.3) 
 
  b.  If the contractor elects to introduce liquids or other materials to tanks/wash racks to 
facilitate the removal of sludges/solids, the contractor shall monitor through metering, weighing, 
or any other approved measuring technique the amount of liquids or other materials introduced 
into the tank/wash rack.  The monitoring method used must be approved by the COR/COTR 
prior to commencing work.  The weight of the liquids or other materials introduced to the 
tank/wash rack will be subtracted from the total weight of the wastes removed from the 
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tank/wash rack.  The difference between the liquids or other materials introduced into the 
tank/wash rack and what is removed from the tank/wash rack (the resulting sludge/solids) will be 
disposed of under the appropriate disposal CLIN, as stated above.  The contractor is responsible 
for proper disposal of the liquids or other materials used during the cleaning process at no 
additional cost to the Government. The contractor must check with the COR before beginning 
the cleaning process to ascertain whether water will be furnished or not by the base. 
 
     c.  When multiple tanks/wash racks are co-located in the same building, tank farm, wash 
facility, etc., only one (1) CLIN each shall be used with a limit of 3 tanks/wash racks per CLIN. 
  
     d.  CLINs 6360-6361 shall be ordered by the hour for contractor personnel to perform the job 
requirement, beginning and ending upon contractor’s arrival and departure from the worksite, 
ordered with CLINs 6350-6356.  The Government shall use their ‘best estimate’ when ordering 
CLIN 6360, 6361. 
 
     e.  Tank/wash rack cleaning may be ordered from any location in or around pickup points in 
the solicitation in addition to the known sites identified below: 
 
 

SITE ANTICIPATED 
PREVIOUS 
CONTENTS 

ANTICIPATED 
TANK SIZE 

ABOVE/BELO
W  

GROUND 
Fort Lawton 9906 700 / 1,700 O/W 
Yakima Training Ctr 9906 1,000 / 2,000  
Naval Station Everett 9906 

w/sand,mud,oil 
Storm water outfall O/W 

USCG ISC, Pier 9906 3,250 O/W 
USCG ISC, Various 9906 1,500 Catch Basin 
USCG ISC 9907 1,000 Below 
Fort Lewis, Various 9406 / 9806 500 – 5,000 Above 
Naval Ordnance Ctr, Port 
Hadlock 

9906 1,100 O/W 

 
   f.  If confined space entry is required for any tanks on this contract the contractor must 
provide entry procedures to the COR/COTR.  The Government must approve the plan prior to 
the contractor commencing work.  The contractor shall also provide access permits and all safety 
equipment including breathing apparatus, if required.  
 
     g.  The Government will provide the contractor a water source for cleaning and refilling the 
oil/water separators at Fort Lawton, Yakima Training Center, and Naval Ordnance Center Pacific 
Division Detachment Port Hadlock.   
 
     h.  The Government will provide the contractor a water source for cleaning the above ground 
tank at Fort Lewis. 
 
     i.  Distance to the nearest tanker parking area varies from 25 feet to 50 feet at Fort Lewis and 
20 feet at Naval Ordnance Center Pacific Division Detachment Port Hadlock. 
 
C.3.3 PERFORM ANALYSIS   
 
  a.  Analysis is required for purposes of waste identification.  The testing is in this contract to 
service generators on this contract.  It is not intended to supplant the contractor obligations 
designated elsewhere in this contract.  The contractor shall provide all services, property, 
supplies, furnishings, and equipment necessary to conduct the required tests(s) of Government 
selected items. 
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  b.  The Government will order this service using any of the CLINs listed (unit of issue is 
“each”) on a TO.  One each equals one waste stream (or one kit) to be analyzed by the 
contractor.  The contractor shall perform the following: 
 
   (1) Samples shall be taken and testing performed in accordance with 40 CFR Part 261, 
Appendices I, II and III and any other pertinent regulations as necessary, i.e., state regulations. 
 
   (2) It is the responsibility of the contractor to transport samples from the pickup point to 
the analytical laboratory.  The contractor must complete a chain of custody form for each sample 
taken with completed forms to be provided to the DRMO along with the analytical data. 
 
   (3) The contractor shall provide a statement from the testing laboratory that the entire 
sample was used in the analysis and provide a copy to the generator and DRMO/COR/COTR 
and in accordance with G.11.  If there is additional sample left over after analysis; the contractor 
is responsible for its disposal.   
 
  c.  Original analytical data and chain of custody forms will be provided to the COR/COTR 
within thirty (30) calendar days of issuance of a written TO. 
 
C.3.4 PREPARE WASTE PROFILE FORM – CLIN 6400AA, 6400AB 
 
     a. When CLIN 6400AA or 6400AB is ordered, the contractor is required to prepare a typed 
Hazardous Waste Profile Sheet, DMRS Form 1930.  One “each” will be ordered per waste 
stream to be profiled.  A sample DRMS Form 1930 may be found in the Attachments.  Using 
analytical data/generator information provided by the Government, the contractor must complete 
the form in accordance with its attached instructions.  The Government will furnish DRMS Form 
1930 to the contractor.  Subject to COR/COTR approval, the contractor may use an alternate 
profile form as long as the alternate form contains all of the same information contained in the 
DRMS Form 1930.  CLIN 6400AB will include the ADWR form if required by the generator, 
CLIN 6400AA will be used when the ADWR form is not required. 
 
     b.  The purpose of this service is to enable the generator to turn in property to the DRMO.  It 
is not intended to supplant contractor obligations user any other section of this contract.  See F.3 
for performance timeframes. 
 
C.3.5 IDENTIFY UNKNOWN WASTE STREAMS AND PREPARE WASTE PROFILE 
FORMS – CLIN 6400TS  
    
     a. Step One 
 
When the government has a requirement for identifying a waste of unknown composition for the 
purpose of completing a Hazardous Waste Profile Sheet (DRMS Form 1930), a written task 
order will be issued for an “unknown analysis” using CLIN 6400TS. The Government will 
provide all known information concerning the unknown material prior to sample collection. 
When CLIN 6400TS is ordered, the analysis shall include: (1) ignitability (D001), (2) a reactive 
assessment  (D003), (3) a pH test (D002), (4) a qualitative analysis for Total Metals, (5) Total 
Pesticides, and (6) Total Organic compounds. The contractor shall collect a sample of sufficient 
quantity to perform all step 1 tests and any additional testing necessary to identify the material to 
help the generator to fill out the Hazardous Waste Profile Sheet. Samples will be collected 
following current EPA and state protocols covering sample collection, sample storage and chain 
of custody procedures. Samples will be collected in laboratory supplied sample containers.  A 
certified laboratory will complete all testing. 
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If the Government suspects contamination not covered by the tests listed above, e.g. PCB, 
asbestos, etc., the Government will order the applicable CLIN separately. 
 
If qualitative analysis testing does not indicate the presence of metals, pesticides or organic 
compounds, the contractor shall forward information to the generator to complete the DRMS 
Form 1930 in accordance with the instructions for DRMS Form 1930. 
 
     b. Step Two 
 
The government may order additional analytical testing if qualitative analysis indicates the 
presence of metals, pesticides and/or organic compounds. When qualitative analysis performed 
in Step One indicates the presence of metals, pesticides, and or organic compounds, the 
government may order additional testing that may include TCLP Metals (D004-D011), TCLP 
Pesticides (D012-D017) and/or TCLP Organics (D018-D043) to identify the contaminants in 
sufficient detail to complete the DRMS Form 1930.  When these additional tests are needed, they 
will be ordered under the appropriate separate CLIN. 
 
When step two testing is ordered, the Government will notify the contractor within ten (10) 
calendar days from the date the COR/COTR received the analysis from step one. The task 
order containing CLIN 6400TS will be modified to add the additional testing 
requirement(s). The contractor will complete Step Two analysis within 15 days of receiving 
a written modification to the original task order. Step Two analysis may be performed on 
excess samples collected during Step One, and/or samples remaining at the certified 
laboratory at the completion of Step One. 
 
      c. The following applies for all work performed in conjunction with the above CLINs: 

 
   1.  The Contractor shall provide all services, property, supplies, furnishings and  
equipment necessary to conduct the required test(s) of Government selected items. 
 
   2.  Analysis ordered under CLIN 6400TS shall be performed as specified in clause C3.3,  
with the exception of the timeframe specified in C.3.3c. 

 
The contractor has twenty (20) calendar days from the issuance of a written delivery  
order to complete all testing, analysis and documentation as stated for Step One.  The contractor 
has fifteen (15) calendar days to complete all testing, analysis and documentation as stated above 
for Step Two after receipt of a written task order. All original analytical data and chain of 
custody forms will be provided to the COR/COTR within twenty-five (25) calendar days for step 
one only, and fifty (50) calendar days for step two of issuance of a written task order. 
 
C.3.6 PROVIDING STORAGE CONTAINERS AND RENTAL CHARGES – CLINs 
6372-6377BU, 6385-6387BU  
 
    a.  CLINs 6372-6375:   The contractor is required to provide the appropriate ordered plastic 
lined rolloff storage containers for a period of up to thirty (30) calendar days from date of initial 
placement.  The rolloff containers will have watertight covers and be lockable.  Rolloff storage 
containers may be ordered for any location in or around the pick up points identified in the 
contract.  All placements of rolloff(s) is required within five (5) calendar days after issuance of a 
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written TO citing any of the above listed CLINs.  Disposal of waste in the rolloff will be ordered 
using the appropriate “bulk” CLIN.   
 
    b.  CLINs 6385:  Some rolloffs may be on site for more than thirty (30) calendar days.  If the 
Government requires a rolloff longer than the initial thirty (30) day placement period, it will be 
ordered by issuance of a written TO using the above listed CLINs.  Rental time may be ordered 
on a month-by-month basis (one (1) ea. equals a one-month rental timeframe of thirty (30) days) 
or in any timeframe required (2 ea. for 2 months, 3 ea. for 3 months, etc.).  If a rolloff is ordered 
in multiple timeframes and is not required for the complete time ordered, a modification to the 
TO may be issued to reduce the rental time for the remaining months.  For example, the 
Government orders 6 ea. (6 months) of rental and 3 months and 15 days have elapsed, a 
modification will be issued to delete 2 months rental.  Rental timeframes will not be prorated for 
unused rental time less than 30 days. 
 
    c.  The rental period begins on the 31st day after the initial rolloff is placed at the specified 
location.  Ordering of a replacement rolloff does not change the rental period beginning date.  
The rental period ends on the date the final TO is issued for disposal of the waste stream. 
 
    d.  The contractor is required to weigh empty storage containers prior to use by the 
Government and provide the COR/COTR a copy of a certified Weight Certificate which shows 
the weight of each empty storage container at the time of placement.  The contractor is required 
to weigh each storage container upon pickup (and provide a copy of the weight certificate for 
each container showing the weight of the storage container and its contents) to the COR/COTR.  
The Government will only pay disposal fees for the weight of the contents. 
 
    e.  The CLINs listed above will only be ordered by the Government for the convenience of 
the Government. 
 

    f. CLINs 6377BU, 6387BU, Baker Tanks:  The contractor shall provide delivery and  
removal of a 2,400 gallon capacity Baker Tank to the generator’s site as listed on the Task Order.  
The container shall be lockable.  The container shall be ordered for up to thirty (30) days from 
date of initial placement.  Each subsequent 30 day period shall be reordered under the rental 
CLIN 6387BU and may be ordered in multiple quantities on one task order.  Initial placement of 
the tank is required within five (5) calendar days after issuance of a written TO citing CLIN 
6377BU.  Use of the tank for less than 30 days (of each order) will not be prorated.  The disposal 
of the contents and/or the cleaning of this tank shall be ordered under other CLINs on this 
contract. 
 
C.3.7 LABPACKING SERVICES – CLIN 6321-6323 
 

a. The contractor shall provide all labor, equipment, supplies (including labpack containers),  
and tools necessary to labpack waste.  Labpacking service is on this contract to provide a 
packaging service to the generator in order to facilitate the turn in of property to the DRMO.  
This CLIN(s) does not include disposal.  This clause does not relieve the Contractor of repacking 
requirements in C.1.2.3 when the Government does not require labpacking services. 

 
b. The Government will order the appropriate labpack CLIN(s) dependent on the anticipated  

labpack container size required.  The contractor shall accept the Government’s container size 
unless the contractor demonstrates to the COR/COTR, prior to commencing the labpacking 
service, that a different size labpack container(s) is required.  When this service is ordered, the 
Government will provide a list of property to be labpacked with the TO.  The list will include 
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chemical name, weight and volume of each item and anticipated disposal CLIN (for information 
purposes only).  The contractor shall: 
 

   (1) Prepare labpacks for chemical waste.  This service consists of packing compatible 
chemicals into suitable labpack containers, preparing a comprehensive drum inventory, 
marking and labeling each labpack in accordance with local, state, and Federal regulations.   
The Government will order this service on a task order using the labpack service CLIN(s) listed 
above. 

 
   (2) The contractor will labpack the waste according to chemical compatibility and in 
compliance with 49 CFR, specifically 49 CFR 173.12.  The contractor will prepare the 
aforementioned drum inventory.  The inventory will consist of a list of each container placed in 
the labpack.  The list must specify: 1) description of the contents of each container by chemical 
or common name of the waste; 2) hazardous constituents causing the item to be a hazardous 
waste; 3) EPA and state hazardous waste codes assigned; 4) container size; 5) weight of each 
container and its contents (The contractor will weigh all items, actual weight will be used on 
the labpack inventory.); and 6) Disposal CLIN (provided by COR/COTR).  Multiple containers 
of the same waste may be listed as a single line on the inventory list provided; the total number 
of containers is recorded in association with the container sizes and the total weight of the 
containers and contents is listed instead of individual container weights.  A unique 
identification number will be assigned to each completed labpack and this number will be 
annotated on the inventory list.  One copy of the inventory list will be attached to the labpack 
and one copy will be provided to the COR/COTR when packaging is complete. 
 
   (3) The contractor will place appropriate markings and DOT labels on each container, 
along with an inventory list. 
 
  c.  The contractor will be provided a work site, storage area for supplies, and a staging area 
near the chemical storage facility.  When labpacking services are ordered, all work must be 
completed within thirty (30) days of written TO issuance. 
 
  d.  The Government will issue a TO for the disposal of labpacks after the labpacking service 
is completed.  TOs containing the disposal of labpacks will be prepared based on the total 
weight of each separate CLIN/item packaged in each labpack.  The total weight of each 
separate CLIN/item in the labpack will be determined by the sum of the weights (rounded to 
the nearest pound) of the individual items assigned that CLIN on the labpack inventory.  In 
order to identify the labpack associated with the CLIN being ordered, the unique number 
assigned to the labpack will be provided in the item description on the task order.  For purposes 
of labpack removal and contractor invoicing, the items packaged in labpacks by the Contractor 
under the labpack CLINs are excluded from the small container definition in C.1.2.9. 
 
     e.  When labpacking Clins are ordered for Household Hazardous Wastes (HHW) the 
contractor will be required to pack for compatibility and IAW DoT regulations. HHWs are 
exempt from RCRA and State regulation in the state of Washington.  Items will be identified as 
HHW on the DD Form 1155 to the contractor. 
 
C.3.8 MANAGEMENT SERVICES – CLIN 6502 
 
     a.  The contractor shall within seven (7) calendar days after notification of task order, 
provide management service to process hazardous materials/waste from any generator serviced 
by this contract.  CLIN 6502 will be ordered by the hour and requires one hour to be worked by 
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one qualified contractor employee, with work beginning and ending upon contractor’s arrival 
and departure from the worksite.  Work may include armory cleaning, completing waste profile 
sheets, overpacking, labeling, marking, handling and properly storing containers on 
Government premises, and completing DoD turn-in documents (DD Form 1348-1a).  Labeling 
shall include accumulation start date, waste name, DTID number and shall also be in 
accordance with all EPA/DoT requirements.  All DD Form 1348-1a shall be typed and shall 
include the proper disposal Clin and disposal unit price.  For hazardous materials, contractor 
shall obtain material Safety Data Sheets (MSDS) if unavailable from the generator. 
 
     b.  For materials/waste overpacked/repacked under CLIN 6502 the providing of 
overpack/repack containers is covered under CLIN 6310-6316 so the cost of furnishing these 
will NOT be included in the bid price for CLIN 6502 (See C.1.2.12)  The handling of wastes, 
i.e., drums, does not include contractor providing a truck or other heavy equipment (under this 
Clin) unless the contract is so modified. 
 
     c.  The Government will furnish all labels, forms, reference materials needed to accomplish 
tasks necessary to prepare materials/waste for turn-in to the DRMO.  The contractor shall 
provide all labor, personnel protection equipment (ppe) and required materials (except heavy 
equipment, overpack containers) to complete paperwork (profiles, MSDSs, DD Form 1348-1a) 
to the designated generator upon completion of all task associated with this Clin. 
 
NOTE:  It is not necessary to order CLIN 6400AA, Preparation of Waste Profile Forms, when 
ordering the services provided under CLIN 6502. 
 
C.3.9 PROVIDE MANIFEST TRACKING LOG – CLIN 6681 
 
CLIN 6681 will be ordered simultaneously for each waste task order if required by any 
generator under the contract.  Once each waste disposal delivery order for these sites is 
completed, i.e., services are accepted/approved per G.11 and disposal has occurred; the 
contractor shall prepare a comprehensive Manifest Tracking Log (DRMS Form 1683) detailing 
all accepted/approved services per G.11.  This comprehensive Manifest Tracking Log shall be 
provided to DRMO Ft. Lewis within 30 calendar days of disposal.   
 
C.3.10 PICKUP/TRANSPORTAION SERVICES – CLIN 6502TT 
 
The contractor shall provide either 1) a 5,000 gallon vacuum truck for pumping, transportation 
and off-loading of liquids at generator sites; or 2) suitable heavy truck for movement of roll-off 
containers, when ordered under CLIN 6502TT.  The Task Order will designate which generator 
requires this service and which particular service, vacuum truck or heavy truck time applies.  In 
each case the hourly rate includes the vehicle and driver, with actual hours used beginning and 
ending at arrival/departure from the work site.  Normal connections or those already listed in 
the contract are required for the vacuum truck. 
 
C.3.11 CLEANING OF FIRING RANGE AREAS AT USCG SUPPORT CENTER, 
PIER 36 – CLIN 6502BT, 6502FR 
 
     a.  When CLIN 6502BT is ordered the contractor shall be required to provide labor, 
equipment, including HEPA vac, supplies, appropriate ppe, and containers to remove lead 
buildup from the firing range bullet trap or firing range floor, as designated by the COT/COTR.  
The contractor shall package the waste into the containers and mark and label the containers 
appropriately.  The contractor shall move the containers into the base storage area if requested.  
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CLIN 6502BT shall be ordered by each (with one “each” consisting of one bullet trap or one 
firing range floor) and the disposal of the waste from CLIN 6502BT shall be ordered 
separately. 
 
     b.  When CLIN 6502FR is ordered the contractor shall be required to provide labor, 
equipment, including wet floor vac, supplies, appropriate ppe, containers, and shovels, to clean 
the outside floor area at the firing range, subject to visual inspection/acceptance by the COR.  
The contractor must shovel all loose debris into containers before cleaning the floor with the 
wet floor vac.  The contractor shall package the waste into the containers and mark and label 
the containers appropriately.  The contractor shall move the containers into the base storage 
area if requested.  CLIN 6502FR shall be ordered by each (with one “each” consisting of one 
outside floor area at the firing range) and the disposal of waste from CLIN 6502FR will be 
ordered separately. 
 
     c.  The generator must furnish electrical power to the work areas and supply the necessary 
water and hookups.  The generator shall provide access to the area where the work will be 
required and provide elevator access to the contractor and his equipment. 
 
     d.  The generator must provide an inert certificate to the DRMO and to the contractor for the 
firing range, bullet trap, and outside floor area that are to be cleaned prior to start of work under 
this clause. 
 
     e.  All lead removed using this clause shall be recycled as ordered under CLIN 9404FR. 
 
C.3.12 EMERGENCY SPILL RESPONSE – CLIN6609LS, 6609LP, 6609LQ, 
6609LG, 6609ME 
 

      a.  This service is listed on the contract to be used at Oregon Army National Guard sites 
(statewide), Ft. Lewis, Camp  Murray Air National Guard, Seattle Air National Guard, Paine 
Field Air National Guard (South end) sites and on an as needed contingency basis.  The 
Government can not anticipate if the service will be ordered under this contract.  Because the 
Government can not accurately predict requirements, a minimal number of estimated hours are 
included in the schedule for the specific purpose of establishing fixed labor rates.  The 
Government reserves the right to order this emergency service as often as necessary at these 
rates.  Clause I.101 (a), Delivery Order Limitations (minimum order), shall not apply to the 
CLINs associated with Emergency Spill Response when ordered on this contract.   
 
  b.  The contractor shall be required to respond to Government caused emergency spills 
within two (2) hours of notification by phone (24 hours/day, 365 days/year) with sufficient 
personnel, equipment and materials to immediately begin cleanup operations.  The generator will 
follow up with a confirmed written requirement by FAX within 24 hours or the next business 
day, whichever is sooner.   The Contractor shall report to the Government On-Site Coordinator 
(OSC) or designated base representative at the specified site.  This requirement applies only to 
spills occurring at/on designated pickup point locations. 
 
       c.  The Contractor shall provide a 24 hour Emergency Response activation phone number 
that is operated/manned 24 hours per day to the Environmental Coordinator, Western 
Washington Air National Guard, and the Officer in Charge at each of the sites listed in paragraph 
a. within five days of issue of this contract.   
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  d.  The Contractor shall provide for each labor category a fixed hourly rate.  These rates must 
include wages, protective clothing (Levels B, C, and D), overhead, general and administrative 
expenses and profit.   Rates are for any work to be performed, regardless of the hour of the day 
or the day or the week.  The Contractor must maintain and submit a daily log of labor costs by 
category to the Government when performing emergency response/cleanup services under this 
clause.  The Contractor shall not include material or material handling costs within the fixed 
labor rates.  Material and material handling costs, CLIN(s) 6609ME, will be covered on a 
reimbursable basis after the contractor has submitted certified invoices for each item used at the 
end of the operation.  A delivery order or modification to an existing delivery order will be 
written utilizing the negotiated fixed hourly labor rates at the generator’s earliest convenience. 
 
  e.  The minimum order will be two (2) hours each for CLINs 6609LS, 6609LP, 6609LQ, 
6609LG.  A minimum of two (2) employees will respond when notified of spills, the Contractor 
shall decide the labor category of the employees, with concurrence of the generator. While on 
site during mobilization, the Contractor will be required to make an initial assessment and 
develop a written Site and Safety Plan(s) within 4 hours of arrival.  Plans will outline the 
Contractor’s estimates for the cleanup, including: the number of personnel hours by labor 
category, material and equipment requirements, and a proposed cleanup schedule.  The 
Government will approve the plan(s), authorizing the Contractor to proceed.  The Contractor 
shall provide all labor, materials, and equipment to clean up all spills ordered under this clause.  
The government anticipates that performance under this clause may require (but not be limited 
to) any of the following: 
 
PERSONNEL  EQUIPMENT  SUPPLIES 
 
Project Manager  Forklift, drum grabber  Drums (poly, steel, fiber) 
Supervisor   Manlift             Absorbent, socks, pillows 
Technician   24/48 ft enclosed van  Rags, plastic bags, buckets 
Driver    Flatbed trailer  Caution tape, duct tape, rope 
Equipment Operator  Rolloffs  Labels, markers, placards 
Certified Engineer  Dump trucks  Portable eyewash, first aid kit 
Analytical Chemist  Bobcat/trailer  Sample kit: jars, tubes, etc 
Industrial Hygienist  Front end loader  Soda ash 
Administrator  Backhoe/trailer    Pallet jack, drum dolly 
Geologist   Emergency Response   Air compressor, night light 
      Utility Vehicle  Pumps, chain saw, tools 
      Decontamination Unit  Air monitor 
 
  f.  All Contractor personnel performing work under this CLIN(s) must have a 40 hour First 
Responder Certification. 
 
  g.  Clean up shall be in accordance with and up to specifications of all 40 CFR requirements, 
and/or Base Spill Contingency Plans and/or other Installation Plan used by the base.  The On-
Site Coordinator will convey the requirements of Base Plans to the Contractor.  Clean up shall be 
complete when approved by the On-Site Coordinator.    
 
     h.  The Contractor shall use CLIN 6609LP to subcontract any work required when spills are 
beyond their capabilities or classified as level A.   
 

i. Contractor generated spills are covered under clause C.1.2.1.   
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SECTION D 
 PACKAGING AND MARKING 
Ref No. Title Reference Date 
D . 1 PACKAGING, MARKING & LABELING DRMS 52.246-9R01 Jun 1999 

 SECTION E 
 INSPECTION AND ACCEPTANCE 
Ref No. Title Reference Date 
E . 1 INSPECTION OF SERVICES - FIXED  FAR 52.246-4 Aug 1996 
 PRICE 

E . 2 USE OF COMMERCIAL CONCERNS TO DRMS 52.246-9R05 Jan 2000 
  PERFORM INSPECTION OF SERVICES  
 AND FACILITIES 
 
E . 4 GOVERNMENT INSPECTION DRMS 52.246-9R03 Jan 2000 

 SECTION F 
 DELIVERIES OR PERFORMANCE 
Ref No. Title Reference Date 
F . 1 STOP WORK ORDER FAR 52.242-15 Aug 1989 

F . 2 GOVERNMENT DELAY OF WORK FAR 52.242-17 Apr 1984 

F . 3 PERIOD OF PERFORMANCE -  DRMS 52.211-9R06 Nov 2005 
 INCLUDING DISPOSAL & REMOVAL 

 Task orders against this contract may be written for a period of 18 months  
 from date of award or 28 Jun 07, whichever is later. 
  

All items shall be removed from the Government facilities within 21 calendar days after 
issue of each written task order except as noted in appropriate Section C clauses, i.e. 
expedites.  Performance of special services is required within 30 calendar days after issuance 
of each written task order except as noted in appropriate Section C clauses, i.e. tank cleaning 
and providing storage containers.   
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F . 8 OPTION TO EXTEND THE TERM OF  DRMS 52.217-9R01 Nov 2005 
 THE CONTRACT 

F . 10 EXTENSION OF SERVICES DRMS 52.217-9R02 Nov 2005 
 The Government may extend the contract period under this clause and clause I.27  
 at the end of the base contract period or at the end of either 18-month option.  

F . 11 CERTIFICATE OF INSURANCE DRMS 52.228-9R01 Dec 1995 
 
 SECTION G 
 CONTRACT ADMINISTRATION DATA 
Ref No. Title Reference Date 
G . 2 CONTRACTING OFFICER'S  DFAR 252.201-7000 Dec 1991 
 REPRESENTATIVE 

G . 5 CONTRACTOR REPRESENTATIVE DRMS 52.246-9R07 Dec 1995 

 http://www.drms.dla.mil/special/fillins/g5.doc 

G . 6 REMITTANCE ADDRESS DRMS 52.242-9R03 Dec 1995 

 http://www.drms.dla.mil/special/fillins/g6.doc 

G . 7 EPA IDENTIFICATION NUMBER DRMS 52.246-9R08 Dec 1995 

 http://www.drms.dla.mil/special/fillins/g7.doc 

G . 10 REPORTING REQUIREMENTS DRMS 52.211-9R16 Nov 2005 
 
G . 11 DOCUMENTATION REQUIREMENTS,  DRMS 52.232-9R01 Mar 2004 
  DRMS ACCEPTANCE, INVOICING  
 AND TRACKING 

 (a)  Submission of Documentation to Facilitate Acceptance for Payment  
  
      (1)  The contractor shall submit one complete set of documents per task order  
 to allow acceptance for payment, consisting of the following:  
  
           (i) One DRMS Form 1683-1 for each task order to include all line item  
 numbers from the Task Order  (in order) completed through Column 8, except  

http://www.drms.dla.mil/special/fillins/g5.doc
http://www.drms.dla.mil/special/fillins/g6.doc
http://www.drms.dla.mil/special/fillins/g7.doc
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 items that undergo final disposal at their first Qualified TSDF must be submitted  
 with complete tracking data (through Column 14 on the DRMS Form 1683-1). 
  
           (ii) All signed return shipping papers (manifests or Bills of Lading as  
 appropriate) from Qualified TSDFs authorized to receive the items as per H.5,  
 DRMS 52.244-9R01, Use of TSDFs and Transporters.  Per C.3.1and C.3.6 a copy  
 of the Compressed Gas Cylinder (CGC) report shall be provided to the COR prior to 
  invoicing.  A copy of the CGC report is also to be submitted with the 1683-1. 
  
      (2)  The above documentation shall be submitted to: 
  
                Defense Reutilization and Marketing Service 
                ATTN: DRMS-BCE 
                74 Washington Avenue, North 
                Battle Creek, MI 49017-3092 
  
 (b) Acceptance and Invoicing 
  
      (1)  For purposes of payment only, all disposal/recycling actions are considered  
 accomplished on the date the items are accepted by the initial, properly permitted,  
 qualified TSDF.  For 6000 series CLINs, the services are considered accepted on the 
  date the DRMO inputs the pickup date into the DRMS Base Operations Support  
 System (BOSS).  Subsequently, the Government shall generate and electronically  
 transmit a Disposal Manifest Report(s) (626) covering all items on the task order  
 within 20 days of receipt of the contractor’s original submittal.  The 626 will be  
 electronically transmitted to the contractor and directly to U.S. Bank for payment. 
   Payment to the contractor will be made through Electronic Funds Transfer (EFT) 
  within 24 to 72 hours of receipt by U.S. Bank.  The contractor agrees to a  
 mandatory fee for payments made through U.S. Bank.  These fees are payable to  
 U.S. Bank and will be deducted from the contractor’s account when U.S. Bank  
 transfers funds to the contractor’s bank account.  All fees are subject to the terms  
 of the agreement signed with U.S. Bank.  The Government will not reimburse the  
 contractor for any fees assessed by U.S. Bank. 
  
      (2)  Contractor tracking of the 626 submission for payment can be done  
 through your boss access or through PowerTrack.  For any discrepancies in  
 payment, contact the contracting specialist or contracting officer at DRMS  
 assigned to this contract  
  
 (c) Post-Payment Tracking 
  
      (1) The contractor agrees to enter disposal information directly into the DRMS  
 Base Operations Support System (BOSS) for all items on the order as the disposal  
 information is received.  Contractor access to BOSS may be obtained by the  
 procedures outlined in clause H.1  Web based BOSS is currently available at the  
 following URL: https://denep002.hen.dla.mil/forms90/f90servlet?config=bossprod.  
  Once the contractor has input disposal information into the Base Operating  
 Support System (BOSS), notification to the responsible Contract Specialist must be  
 made within 24 hours after order input is complete.  Notification to the Contract  

https://denep002.hen.dla.mil/forms90/f90servlet?config=bossprod
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 Specialist can be made by e-mail.  The contractor must indicate in the subject line  
 of the email that disposal input into BOSS has been completed for specified PIIN  
 (contract and task order number).  The contractor must also notify the DRMS  
 Tracking Department by email at the following address:   
 Phase2Done@mail.drms.dla.mil  
   
      (2)  If a discrepancy occurs while inputting into the BOSS, the following steps  
 need to be followed: 
  
           (i)  If there is a problem with the pickup information input by the DRMO,  
 the contractor needs to contact the Contract Specialist for resolution. 
  
           (ii)  If a contractual, i.e. a recycling CLIN is not recycled, or a regulatory  
 violation occurs, an email needs to be forwarded to the Contract Specialist with a  
 copy to the DRMS Compliance Department,  
 Phase1_2Problems@mail.drms.dla.mil. (Please note: there is an underscore between 
  the 1 and 2) 
  
           (iii)  A unique or unspecified problem occurs with input into BOSS.  The  
 contractor should email the DRMS Tracking Department with the specifics at  
 Phase1_2Problems@mail.drms.dla.mil. (Please note: there is an underscore between 
  the 1 and 2) (3 Input of disposal information into BOSS by the disposal contractor 
  will be within 20 calendar days after the waste has been disposed as outlined in  
 clause F.3.  By signature on this contract, the contractor certifies the disposal data  
 input into BOSS is accurate, complete, and meets all requirements set in this  
 contract. 
  
      (4)  The contractor shall specify in the notification to the Contract Specialist,  
 as indicated in paragraph (c)(1) of this clause, which, if any, of the line items  
 disposed and input into BOSS are PCB items.  The contractor must provide, to the  
 generator and COR, copies of Certificates of Disposal signed by a responsible  
 disposal facility official for all PCB items on a task order.  
  
      (5) The Government reserves the right to subsequently review/audit any and all  
 information provided under this clause, this includes all information directly input  
 into BOSS by the contractor.  Upon being informed of any deficiencies resulting  
 from the Government review/audit, the contractor shall respond with correcting  
 documentation within 10 calendar days.  As outlined in E.4, Places of Government 
 Inspection, DRMS also reserves the right to conduct on site visits to insure  
 compliance with this clause, clause H.1 and all other pertinent security regulations.  
   
      (6) No paperwork in conjunction with Phase II needs to be submitted to DRMS,  
 WITH THE EXCEPTION OF PCB and COMPRESSED GAS CYLINDERS (CGC)  

REQUIREMENTS, and certain other Section C coverage as applicable (i.e. C.3.10).  
However, the contractor is still required to maintain a complete audit trail for all waste 
streams.  The contractor shall maintain hard copies of all disposal documentation for a 
period of six years after FINAL PAYMENT ON THE CONTRACT.  This documentation 
will be made available to the Government upon request. 

  

mailto:Phase2Done@mail.drms.dla.mil
mailto:2Problems@mail.drms.dla.mil
mailto:2Problems@mail.drms.dla.mil


SP4400-07-R-0007  53 

 (d) Remedies for Non-Compliance 
  
      (1)  Failure to submit timely and complete documentation for acceptance of  
 payment on a task order under paragraph (a) above will result in no payment of the 
 entire task order.  Payment may be approved upon resubmission of the correct  
 documentation for all line items on the task order.  The Government, at the  
 discretion of the Contracting Officer, can utilize other remedies including those  
 indicated below. 
  
      (2)  Failure to input timely and complete disposal information into BOSS per  
 paragraph (c) above, including resolution of any discrepancies, may be remedied by  
 the  Government using any and all contractual means available.  This includes, but  
 is not limited to: 
  
                   (i)    E.1 Inspection of Services (FAR 52.246-4),  
                   (ii)   I.57 Default (FAR 52.249-8),  
                   (iii)  H.30 Indemnification (DRMS 52.211-9R13),  
                   (iv)   I.80 Warranty of Services (FAR 52.246-20)  
                   (v)   Past performance evaluations utilized in option exercise and future 
  contract award decisions.   
 
 
                                      SECTION H 
 SECTION H - SECIAL CONTRACT REQUIREMENTS 
Ref No. Title Reference Date 
 
H . 1 CONTRACTOR ACCESS TO DRMS  DRMS 52.204-9R03 May 2006 
 BASE OPERATIONS SUPPORT  
 SYSTEM (BOSS), DMF ONLY 

 SUPPORT SYSTEM (BOSS),DMF ONLY DRMS (MAY 2006) (H.1 Clause) 
  
 1.  In order to process the tracking and payments of completed delivery orders  
 more quickly, a contractor must designate personnel within their organization be  
 assigned a DRMS login to perform input of data into the Base Operations Support  
 System (BOSS).  DoD 5200.2-R, DoD Personnel Security Program, requires DoD  
 military and civilian personnel, as well as DoD consultant and contractor  
 personnel, who perform work on sensitive automated information systems (AISs)  
 be assigned to positions that are designated at one of three sensitivity levels (ADP- 
 I, ADP-II, ADP-III).  These designations equate to Critical Sensitive, Non-critical  
 Sensitive, and Non-sensitive.  DLA has implemented the DoD policy in paragraph  
 3-101 of DLAR 5200.11, DLA Personnel Security Program.   
  
 2.  The contractor shall assure that individuals assigned to perform input of data  
 into the Base Operations Support System (BOSS), determined to be an ADP-III  
 position, complete and provide the appropriate information for the investigative  
 requirement.  Personnel occupying ADP-III positions require a National Agency  
 Check (NAC), but may be assigned a login authority prior to completion of the  
 investigation.  The procedure for requesting a NAC is to complete the Electronic  
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 Personnel Security Questionnaire (EPSQ), which is submitted electronically to the  
 Defense Security Service (DSS).  Download the EPSQ program (Subject Edition)  
 from the DSS website at https://sclient.dss.mil/download 
  
 a. Click on the button that states, “Press to acknowledge the above statement and  
 continue.”   
  
 b.  Click on the download for “Windows 95, 98, NT or 2000 users.” This screen  
 gives you four choices. Click on number 2, “Download a “new” installation of  
 EPSQ.”  
  
 c.  You now have two choices. Click on the “Subject Edition.” Follow the  
 instructions and install the program. The program will establish an icon on your  
 desktop screen.   
  
 d.  Click on the EPSQ icon.  Click on "CREATE" on the toolbar. A menu will  
 come up. Click on "APPLICATION FOR A POSITION OF PUBLIC TRUST (SF  
 85P)." It is the second one down. Then click on NATIONAL AGENCY CHECK  
 (NAC OR NACLC). It is also the second one down. It will ask you for your SSN and 
  a password. You need to put in your SSN, but a password is not required or  
 recommended. It often will “freeze” the program so bad that you’ll have to delete  
 it and start all over. You can just put in your SSN and click “OK.” Fill in the  
 requested information. You can exit out any time you want by continuing to click  
 on exit when you see it.  To go back, just click the icon, type in your SSN (you  
 don’t need a password), and select MODIFY from the toolbar and go to the section  
 you want to complete or change.  
  

e. Start filling in all the requested information.  You can exit out of the program at  any    
time. To go back, just click the icon and select MODIFY from the toolbar and 

 go to the section you want to complete or change.  PLEASE SUPPLY ALL  
 REQUESTED INFORMATION.     
  
 f.  Two hints.  First, the program requests middle names for every person you list.  
 In many cases, it's extremely difficult to find out the person's middle name. You  
 can use MNU (Middle Name Unknown). If it is absolutely impossible to find the  
 first and/or last name of a former supervisor, then use FNU and/or LNU.  However, 
  try to supply as many as possible, particularly with family members. Second, you  
 will also be asked dates. The format is YYYY/MM/DD. If you don't know the exact 
  date, use YYYY/MM/?? 
  
 g.  WARNING:  You must supply information going back  SEVEN (7) years.  Some  
 parts of the EPSQ say to only go back five years.  This is because the form was  
 produced by an agency known as DSS (Defense Security Service).  This agency no  
 longer conducts investigations on contractors for computer access.  OPM  
 Investigations uses the DSS developed EPSQ; however, the contract provided to  
 them by the DoD (Department of Defense) specifically states that a full SEVEN  
 years are required.  OPM Investigations has no choice but to comply with DoD  
 requirements and DSS will not change or create another EPSQ just for the benefit  
 of OPM Investigations.   EPSQ without the full SEVEN years of information will  
 be shredded and no further action taken.   

https://sclient.dss.mil/download
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 h.  Be sure there are no date gaps of 30 days or more on residence and employment 
  history.  Employment history also includes periods of unemployment as well – see  
 “7” on the drop-down menu.  Gaps of over 30 days will result in the EPSQ not  
 being submitted and no further action will be taken.  Please supply all the  
 information requested in employment.  “Unknown” for address or phone number is 
  not acceptable. 
  
 i.  IF YOU ANSWER YES TO THE FOLLOWING MODULES THAT ARE  
 ACTUALLY QUESTIONS:  Modules 7, 14, and 16 through 20; please include ALL 
  requested date(s), amount(s), and location(s).   Then USE the “REMARKS”  
 selection of the right-hand side to provide a full explanation of the circumstances  
 or prepare an explanation(s) on a separate piece of bond paper.  
  
 j.  When you think you're finished, select VALIDATE from the toolbar. This will  
 show you if there are any errors, such as date gaps. The validation must show no  
 errors and sent with the EPSQ.  
 
 k.  Now go to PRINT (fourth option from the left) and print off a hard copy of  
 the entire questionnaire. Sign and date the completed form in two places towards  
 the end. The first signature goes on the line just below module 20 with wording of  
 CERTIFICATION BY PERSON COMPLETING THE FORM. Go to the second  
 page after that. It has “Authorization for Release of Information.” Sign and date  
 on the bottom of that form. There is a third place to sign and is the next to the  
 last page with the statement “Release of Medical Information.” That page can be  
 discarded.  However, there is one page after the “Release on Medical Information” that is 
        not sign and just contains some information at the top.  We do require that page.   
  
 l.  You will also need to be fingerprinted by the local police department, state  
 police, or on a military installation. Be sure you use the standard FBI fingerprint  
 card. The upper left hand corner on the front has “APPLICANT.”  The upper  
 right side has a block that states “ORI.”  The block will have: 
  
  
 USDISOOOZ 
 DIS NACC 
 FT HOLABIRD MD 
  
 Or it may have: 
  
 USOPMOOOZ 
 OPM 
 BOYERS, PA 
  
 Also, on the back in the lower left hand corner it has FD-258 (REV 5-11-99).   
 Fingerprints must be done with fingerprint ink. 
  
 m.  Remember, security will need the questionnaire signed and dated in two  
 locations, the validation sheet, and your fingerprints. ALL MUST BE ORIGINALS. 
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 OPM Investigations will not accept faxes or attachments.  In addition, security  
 requires a copy of your birth certificate, passport, or naturalization papers unless  
 your EPSQ reflects that you are not a US citizen.    
  
 Remember the 4 required items: 
  
 1. Complete EPSQ SIGNED and DATED. 
 2. Validation page showing no errors. 
 3. The CORRECT fingerprint card.  An incorrect one, with any deviation from  
 the above, cannot be used.  Fingerprints must be done with fingerprint ink.  We  
 cannot submit the new electronic or digital fingerprints at this time. 
 4. Copy of birth certificate, passport, or a copy of the naturalization papers. 
  
 Please mail all of the above to me at: 
  
 Hart-Inoye-Doyle Federal Center 
 DES Battle Creek 
 ATTN:  Paul Cochran 
 74 Washington Avenue, North 
 Battle Creek, MI 49017-3092 
  
 3.  The contractor will also need to submit Form 1986, Contractor Request for  
 Assignment of a Logon Identifier, to the appropriate Contracting Officer/Contract 
 Specialist.  
  
 4.  The DRMS Form 1986 may be viewed or downloaded from the following  
 website:  http://www.drms.dla.mil/special/misc/bossfeb04.pdf 
  
 5.  Once a login authority has been assigned, DRMS will notify the contractor and  
 provide detailed instructions for using this login. 
  
 6.  An offeror who is unable or unwilling to obtain the information listed above will 
  not be eligible to receive the award on this solicitation only. 
  

7.  For those offerors/contractors that have no experience with BOSS, training will be 
provided at no additional cost. 

H . 2 STATEMENT OF EQUIVALENT  FAR 52.222-42 May 1989 
 RATES FOR FEDERAL HIRES 

 CLASSIFICATION                                                 BASIC HOURLY RATE 
 Environmental Technician       GS-07                               $13.49 
 Truck Driver (Heavy)              WG-08                              $16.08 
 Heavy Equipment Operator     WG-10                              $17.29 
 Fork Lift Operator                   WG-05                               $13.98 
 Tractor Operator                      WG-05                               $13.98 
 Laborer                                    WG-02                               $11.14 

http://www.drms.dla.mil/special/misc/bossfeb04.pdf
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 Airplane Pilot                          GS-11                                 $19.97 
 Secretary    III                          GS-06                                 $12.14 
 Guard   I                                   GS-04                                  $ 9.74 

H . 3 DEPARTMENT OF LABOR WAGE  DRMS 52.222-9R01 Dec 1995 
 DETERMINATION 

 Blank #1 96-0223 (Rev 20) 
 Blank #2 5/24/06 
 Blank #3 Att. III 
 
H . 4 POWERTRACK PAYMENT,  DRMS 52.232-9R07 Nov 2003 
 APPLICATION AND ACCEPTANCE 

 Payments under the resulting contract from this solicitation will be made using U.S. 
  Bank, PowerTrack.  No payment will be made to the awardee until the application  
 process is complete and the awardee is accepted by U.S. Bank.  The awardee shall  
 sign and execute an agreement with U.S. Bank.  The awardee must pass compliance  
 with the Patriot Act and the Office of Foreign Assets Control (OFAC) of the  
 Department of Treasury.  This is done during the application process with U.S.  
 Bank.  The awardee shall contact U.S. Bank and arrange for system set-up, training, 
  and project management/implementation.  The awardee must contact Dave  
 Sullivan at U.S. Bank PowerTrack. He can be reached via email at  
 dave.Sullivan@usbank.com or by telephone at 301-293-4228 or Everett Doolittle  
 at everett.Doolittle@usbank.com at phone number 612-973-6156 or 612-803- 
 5619 for applications and questions.  Contractors may also contract Dave Sullivan  
 or Everett Doolittle to get a copy of the Agreement that is signed upon approval  
 for PowerTrack. 
  
 Payments can be tracked with your access password once PowerTrack is approved  
 for the awarded contractor.  All payments made on this contract through U.S. Bank 
 are subject to a mandatory fee for each payment that is paid on this contract.  The 
 fee is paid to U.S. Bank for processing of payment by electronic means (24 to 72  

H . 5 USE OF TSDFS AND TRANSPORTERS DRMS 52.244-9R01 Dec 2000 

H . 6 ADDITIONAL TSDFS AND  DRMS 52.244-9R02 Jan 2000 
 TRANSPORTERS 

H . 10 INCIDENTAL FEES DRMS 52.211-9R17 Jan 2000 

H . 16 CONTAINERS DRMS 52.211-9R01 Oct 1996 

mailto:Sullivan@usbank.com
mailto:Doolittle@usbank.com
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H . 17 ANTICIPATED REGULATORY  DRMS 52.211-9R02 Jan 2000 

H . 30 INDEMNIFICATION DRMS 52.211-9R13 May 1998 
 
 SECTION I 
 CONTRACT CLAUSES 
Ref No. Title Reference Date 
I . 1 DEFINITIONS FAR 52.202-1 Jul 2004 

I . 3 GRATUITIES FAR 52.203-3 Apr 1984 

I . 4 COVENANT AGAINST CONTINGENT  FAR 52.203-5 Apr 1984 
 FEES 

I . 5 RESTRICTIONS ON SUBCONTRACTOR FAR 52.203-6 Jul 1995 
  SALES TO THE GOVERNMENT 

I . 6 ANTI-KICKBACK PROCEDURES FAR 52.203-7 Jul 1995 

I . 7 CENTRAL CONTRACTOR  FAR 52.204-7 Oct 2003 
 REGISTRATION 

I . 8 PRICE OR FEE ADJUSTMENT FOR  FAR 52.203-10 Jan 1997 
 ILLEGAL OR IMPROPER ACTIVITY 

I . 9 LIMITATION ON PAYMENTS TO  FAR 52.203-12 Sep 2005 
 INFLUENCE CERTAIN FEDERAL  
 TRANSACTIONS 
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I.  11 PROVISION OR INFORMATION TO  DFAR 252.205-7000                   Dec 1991 
 COOPERATIVE AGREEMENT  
 HOLDERS 
 
I . 12 PROTECTING THE GOVERNMENT'S  FAR 52.209-6 Jan 2005 
 INTEREST WHEN   
 SUBCONTRACTING WITH  
 CONTRACTORS DEBARRED,  
 SUSPENDED, OR PROPOSED FOR  

I . 14 AUDIT AND RECORDS NEGOTIATION FAR 52.215-2 Jun 1999 

I . 15 ORDER OF PRECEDENCE -- UNIFORM FAR 52.215-8 Oct 1997 
  CONTRACT FORMAT 

I . 22 FACILITIES CAPITAL COST OF  FAR 52.215-16 Jun 2003 
 MONEY 

I . 23 WAIVER OF FACILITIES CAPITAL  FAR 52.215-17 Oct 1997 
 COST OF MONEY 

I . 27 OPTION TO EXTEND SERVICES FAR 52.217-8 Nov 1999 
 Blank #1: 30 calendar days 

I . 29 UTILIZATION OF SMALL BUSINESS  FAR 52.219-8 May 2004 
 CONCERNS 
 

I . 30 SMALL BUSINESS SUBCONTRACTING FAR 52.219-9 Jan 2002 
 PLAN (ALTERNATE II OCT 2001) 
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I . 33 LIQUIDATED DAMAGES -  FAR 52.219-16 Jan 1999 
 SUBCONTRACTING PLAN 
 
 
 
I . 36 NOTICE TO THE GOVERNMENT OF  FAR 52.222-1 Feb 1997 
 LABOR DISPUTES 

I . 37 CONVICT LABOR FAR 52.222-3 Jun 2003 

I . 38 CONTRACT WORK HOURS AND  FAR 52.222-4 Jul 2005 
 SAFETY STANDARDS ACT -  
 OVERTIME COMPENSATION 

I . 40 EQUAL OPPORTUNITY FAR 52.222-26 Apr 2002 

I . 41 EQUAL OPPORTUNITY FOR SPECIAL FAR 52.222-35 Dec 2001 
  DISABLED VETERANS, VETERANS  
 OF THE VIETNAM ERA, AND OTHER  
 ELIGIBLE VETERANS 

I . 42 EMPLOYMENT REPORTS ON  FAR 52.222-37 Dec 2001 
 SPECIAL DISABLED VETERANS,  
 VETERANS OF THE VIETNAM ERA,  
 AND OTHER ELIGIBLE VETERANS 

I . 43 AFFIRMATIVE ACTION FOR  FAR 52.222-36 Jun 1998 
 WORKERS WITH DISABILITIES 

I . 44 SERVICE CONTRACT ACT OF 1965,  FAR 52.222-41 Jul 2005 
 AS AMENDED 
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I . 45 NOTIFICATION OF EMPLOYEE  FAR 52.222-39 Dec 2004 
 RIGHTS CONCERNING PAYMENT OF  
 UNION DUES OR FEES 
 
 
I . 46 FAIR LABOR STANDARDS ACT AND  FAR 52.222-43 May 1989 
 SERVICE CONTRACT ACT - PRICE  
 ADJUSTMENT (MULTIPLE YEAR  
 AND OPTION CONTRACTS) 

I . 50 POLLUTION PREVENTION AND  FAR 52.223-5 Aug 2003 
 RIGHT-TO-KNOW INFORMATION 

I . 51 DRUG-FREE WORKPLACE FAR 52.223-6 May 2001 

I . 52 UTILIZATION OF INDIAN  FAR 52.226-1 Jun 2000 
 ORGANIZATIONS AND INDIAN- 
 OWNED ECONOMIC  
 ENTERPRISES 

I . 54 AUTHORIZATION AND CONSENT FAR 52.227-1 Jul 1995 

I . 55 NOTICE AND ASSISTANCE  FAR 52.227-2 Aug 1996 
 REGARDING PATENT AND COPY  
 RIGHT INFRINGEMENT 

I . 56 FEDERAL, STATE & LOCAL TAXES FAR 52.229-3 Apr 2003 

I . 61 SUPPLEMENTAL COST PRINCIPLES DFAR 252.231-7000 Dec 1991 

I . 62 PAYMENTS FAR 52.232-1 Apr 1984 
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I . 64 DISCOUNTS FOR PROMPT PAYMENT FAR 52.232-8 Feb 2002 
 
 
I . 65 EXTRAS FAR 52.232-11 Apr 1984 

I . 66 INTEREST FAR 52.232.17 Jun 1996 

I . 67 AVAILABILITY OF FUNDS FAR 52.232-18 Apr 1984 

I . 68 ASSIGNMENT OF CLAIMS FAR 52.232-23 Jan 1986 

I . 69 DISPUTES: AGREEMENT TO USE  DRMS 52.233-9R02 Apr 2000 
 ALTERNATIVE DISPUTE  
 RESOLUTION 

 The parties agree to use their best efforts to resolve any disputes that may arise  
 without litigation.  If unassisted negotiations are unsuccessful, the parties will use  
 alternative dispute resolution (ADR) FAR 33.214, Alternate Disputes Resolution  
 techniques in an attempt to resolve the dispute.  Litigation will only be considered  
 as a last resort when ADR is unsuccessful or has been documented by the party  
 rejecting ADR to be inappropriate for resolving the dispute.  If the ADR is not  
 successful, the parties retain their existing rights.   
  
 If you wish to opt out of this clause, check here[  ].  Alternate wording may be  
 negotiated with the contracting officer. 

 http://www.drms.dla.mil/special/fillins/i69-400.doc 

I . 70 DISPUTES (ALTERNATE 1) (DEC 1991) FAR 52.233-1 Jul 2002 

I . 71 PROTEST AFTER AWARD FAR 52.233-3 Aug 1996 

I . 72 PROTECTION OF GOVERNMENT  FAR 52.237-2 Apr 1980 
 BUILDINGS, EQUIPMENT AND  
 VEGETATION 
 
 
I . 74 RESERVED DFAR 252.242-7000 

http://www.drms.dla.mil/special/fillins/i69-400.doc
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I . 75 BANKRUPTCY FAR 52.242-13 Jul 1995 

I . 76 CHANGES - FIXED PRICE  FAR 52.243-1 Aug 1987 
 (ALTERNATE 1) 

I . 79 GOVERNMENT FURNISHED  FAR 52.245-4 Jun 2003 
 PROPERTY (SHORT FORM) 

I . 80 WARRANTY OF SERVICES FAR 52.246-20 May 2001 
  

I . 81 LIMITATIONS OF LIABILITY---  FAR 52.246-25 Feb 1997 
 SERVICES 

I . 83 VALUE ENGINEERING FAR 52.248-1 Feb 2000 

I . 84 TERMINATION FOR CONVENIENCE  FAR 52.249-2 May 2004 
 OF THE GOVERNMENT (FIXED  
 PRICE) 

I . 86 DEFAULT (FIXED-PRICE SUPPLY  FAR 52.249-8 Apr 1984 
 AND SERVICE) 
 
 
I . 100 ORDERING FAR 52.216-18 Oct 1995 
 Such orders may be issued from the date of award or (See F.3), whichever is  
 later through the end of either option period, as applicable. 

I . 101 ORDER LIMITATIONS FAR 52.216-19 Oct 1995 
      (a) Minimum order. When the Government requires supplies or services covered 

by this contract in an amount of less than $2,500.00 ($1,500 for Fairchild AFB), the 
Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract.   Task Orders including Special Service items (6000 
series CLINs) are not subject to this minimum order requirement.  The contractor shall 
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honor any order exceeding the maximum order limitations unless that order (or orders) is 
returned to the ordering office within 10 calendar days after issuance.  

  
      (b) Maximum order. The Contractor is not obligated to honor -- 
  
           (1) Any order for a single item in excess of $150,000.00; 
  
           (2) Any order for a combination of items in excess of $300,000.00; or 
  
           (3) A series of orders from the same ordering office within 20 calendar  
 days that together call for quantities exceeding the limitation in subparagraph  
 (b)(1) or (2) of this section. 

I . 102 OPTION TO EXTEND THE TERM OF  FAR 52.217-9 Mar 2000 
 THE CONTRACT 

      (a) The Government may extend the term of this contract by written notice to  
 the Contractor within 14 calendar days; provided, that the Government gives 
  the Contractor a preliminary written notice of its intent to extend at least 30 calendar  
 days before the contract period expires. The preliminary notice does not commit the 
       Government to an extension. 
   
      (b) If the Government exercises this option, the extended contract shall be  
 considered to include this option clause. 
  
      (c) The total duration of this contract, including the exercise of any options  
 under this clause, shall not exceed 60 months. 
 
 
I . 103 INSURANCE - WORK ON A  FAR 52.228-5 Jan 1997 
 GOVERNMENT INSTALLATION 

 **NOTE:  Minimum amounts of insurance referenced in para. (a) above are as  
 follows: 
  
 TYPE                                                                          AMOUNT 
  
  General Liability:                                          $1,000,000 per  occurrence 
  
  Automobile Liability:  Comprehensive                  200,000 per person & 
  Form:  Bodily Injury Liability                             500,000 per occurrence 
  
   Property Damage                                            1,000,000 per occurrence 
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I . 104 AVAILABILITY OF FUNDS FOR THE  FAR 52.232-19 Apr 1984 
 NEXT FISCAL YEAR 

 Funds are not presently available for performance under this contract beyond  
 30 Sep 07.  No legal liability on the part of the Government for any payment may 
 arise for performance under this contract beyond 30 Sep 07. 

I . 111 PROHIBITION ON PERSONS  DFAR 252.203-7001 Dec 2004 
 CONVICTED OF FRAUD OR OTHER  
 DEFENSE-CONTRACT-RELATED  
 FELONIES 

I . 112 DISPLAY OF DOD HOTLINE POSTER DFAR 252.203-7002 Dec 1991 

I . 113 PROMPT PAYMENT FAR 52.232-25 Oct 2003 

I . 114 PRICING OF CONTRACT   DFAR 252.243-7001 Dec 1991 
 MODIFICATIONS 
 
 
I . 116 ADMINISTRATIVE COSTS OF  DLAD 52.249-9000 May 1988 
 REPROCUREMENT AFTER DEFAULT 

 Blank: $500 

I . 118 INDEFINITE QUANTITY FAR 52.216-22 Oct 1995 
 Contractor shall not be required to make any deliveries under this contract after  
 18 months from the F.3 start date. 

I . 119 DRUG-FREE WORK FORCE DFAR 252.223-7004 Sep 1988 

I . 120 TRANSPORTATION OF SUPPLIES BY  DFAR 252.247-7023 May 2002 
 SEA 
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I . 121 REQUESTS FOR EQUITABLE  DFAR 252.243-7002 Mar 1998 
 ADJUSTMENT 

 Blank #1_________________(Official’s Name) 
 Blank #2_________________(Title) 

I . 125 NOTIFICATION OF  DFAR 252.247-7024 Mar 2000 
 TRANSPORTATION OF SUPPLIES  
 BY SEA 

I . 127 NOTICE OF PRICE EVALUATION FOR FAR 52.219-4 Jan 1999 
  HUBZONE SMALL BUSINESS  
 CONCERNS 

I . 131 PROHIBITION ON STORAGE AND  DFAR 252.223-7006 Apr 1993 
 DISPOSAL OF TOXIC AND  
 HAZARDOUS MATERIALS 
 
 
I . 134 AUTHORIZED DEVIATIONS IN  FAR 52.252-6 Apr 1984 
 CLAUSES 

I . 138 PRINTED OR COPIED DOUBLE-SIDED FAR 52.204-4 Aug 2000 
  ON RECYCLED PAPER 

I . 139 SUBCONTRACTING WITH FIRMS  DFAR 252.209-7004 Mar 1996 
 THAT ARE OWNED OR  
 CONTROLLED BY THE  
 GOVERNMENT OF A TERRORIST  

I . 140 TOXIC CHEMICAL RELEASE  FAR 52.223-14 Aug 2003 
 REPORTING 

I . 141 DLA MENTORING BUSINESS  DLAD 52.219-9003 Dec 1997 
 AGREEMENTS (MBA) PERFORMANCE 
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I . 142 CANCELLATION, RESCISSION, AND  FAR 52.203-8 Jan 1997 
 RECOVERY OF FUNDS FOR ILLEGAL  
 OR IMPROPER ACTIVITY 

I . 143 PAYMENT BY ELECTRONIC FUNDS  FAR 52.232-33 Oct 2003 
 TRANSFER - CENTRAL  
 CONTRACTOR REGISTRATION 

 SECTION J 
 LIST OF ATTACHMENTS 
Ref No. Title Reference Date 
 
J . LIST OF DOCUMENTS, EXHIBITS  DRMS 52.204-9R01 Jan 2000 
 AND OTHER ATTACHMENTS 

 (b) Standard Form (SF) 33, Solicitation, Offer, and Award  

J . 1 MANIFEST TRACKING LOG DRMS  Attachment I Mar 2002 
 1683 

 http://www.drms.dla.mil/special/attachments/drms1683-0302.pdf 

J . 2 NON-DRMS HAZARDOUS WASTE  Attachment II Oct 2000 
 MATERIAL MANAGEMENT PAST  
 PERFORMANCE HISTORY DRMS 1989 

 http://www.drms.dla.mil/special/attachments/1989-oct00.doc 

 NOTE:  Please include email addresses for references provided. 

J . 3 DOL WAGE DETERMINATION 1996- Attachment III May 2006 
 0233 (REV 20) 

 http://www.drms.dla.mil/special/attachments/dolwage20.pdf 

J . 4 WASTE CODE CLIN SELECTION  Attachment IV Feb 2006 
 CRITERIA 

 http://www.drms.dla.mil/special/attachments/att4.pdf 

 

http://www.drms.dla.mil/special/attachments/drms1683-0302.pdf
http://www.drms.dla.mil/special/attachments/1989-oct00.doc
http://www.drms.dla.mil/special/attachments/dolwage20.pdf
http://www.drms.dla.mil/special/attachments/att4.pdf
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J . 5 CERTIFICATE OF RECYCLING Attachment V Apr 2004 

 www.drms.dla.mil/special/attachments/cert-apr04.doc 

J . 6 HAZARDOUS WASTE PROFILE SHEET Attachment VI Aug 1997 
  (DRMS 1930) 

 http://www.drms.dla.mil/special/attachments/drms1930.pdf 

J . 7 DISCLOSURE OF LOBBYING  Attachment VII Oct 2000 
 ACTIVITIES 

 http://www.drms.dla.mil/special/attachments/sflll-oct00.doc 
 
J . 8 EVALUATION DATA FOR REJECTED  Attachment VIII Mar 2006 
 CYLINDERS 

 Evaluation Data for Rejected Cylinders (9/10/03) 
 http://www.drms.dla.mil/special/attachments/cylev.pdf 

J . 9 ACCEPTABLE PERFORMANCE   
 LEVELS 

                      Attached  

J . 10 REPORT OF COMPRESSED GAS  Attachment X Feb 2005 
 CYLINDERS (INERT AND NON- 

 http://www.drms.dla.mil/special/attachments/cgcrpt.doc 

 SECTION K 
 REPRESENTATIONS, CERTIFICATIONS, AND OTHER  
 STATEMENTS OF OFFERORS 
Ref No. Title Reference Date 
 

K . 0 CLAUSES INCORPORATED BY  FAR 52.252-1 Feb 1998 
 REFERENCE 

 This contract incorporates one or more clauses by reference, with the same force  
 and effect as if they were given in full text.  Upon request, the contracting officer  
 will make their full text available.  Also, the full text of a clause may be accessed  
 electronically at this/these address(es): 
 http://www.dla.mil/j-3/j-336/icps.htm 

http://www.drms.dla.mil/special/attachments/cert-apr04.doc
http://www.drms.dla.mil/special/attachments/drms1930.pdf
http://www.drms.dla.mil/special/attachments/sflll-oct00.doc
http://www.drms.dla.mil/special/attachments/cylev.pdf
http://www.drms.dla.mil/special/attachments/cgcrpt.doc
http://www.dla.mil/j-3/j-336/icps.htm
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 http://www.arnet.gov/far/ 
 http://farsite.hill.af.mil/ 
 http://www.drms.dla.mil/newproc/html/clauses.html 
 
K . 1 PROHIBITION OF SEGREGATED  FAR 52.222-21 Feb 1999 
 FACILITIES 
 
 
K . 4 ANNUAL REPRESENTATIONS AND  FAR 52.204-8 Jan 2006 
 CERTIFICATIONS 

 (a)(1) If the clause at 52.204-7, Central Contractor Registration, 
 is included in this solicitation, paragraph (b) of this 
 provision applies. 
  
 (2) If the clause at 52.204-7 is not included in this solicitation, 
 and the offeror is currently registered in CCR, and has 
 completed the ORCA electronically, the offeror may choose 
 to use paragraph (b) instead of completing the corresponding 
 individual representations and certifications in the solicitation. 
 The offeror shall indicate which option applies by checking 
 one of the following boxes: 
           [ ] (i) Paragraph (b) applies. 
           [ ] (ii) Paragraph (b) does not apply and the offeror 
 has completed the individual representations and 
 certifications in the solicitation. 
  
 (b) The offeror has completed the annual representations 
 and certifications electronically via the Online Representations 
 and Certifications Application (ORCA) website at http:/ 
 /orca.bpn.gov. After reviewing the ORCA database information, 
 the offeror verifies by submission of the offer that the 
 representations and certifications currently posted electronically 
 have been entered or updated within the last 12 months, 
 are current, accurate, complete, and applicable to this solicitation 
 (including the business size standard applicable to the 
 NAICS code referenced for this solicitation), as of the date of 
 this offer and are incorporated in this offer by reference (see 
 FAR 4.1201); except for the changes identified below [offeror 
 to insert changes, identifying change by clause number, title, 
 date]. These amended representation(s) and/or certification( 
 s) are also incorporated in this offer and are current, accurate, 
 and complete as of the date of this offer. 
 Any changes provided by the offeror are applicable to this 
 solicitation only, and do not result in an update to the representations 
 and certifications posted on ORCA. 

http://www.arnet.gov/far
http://farsite.hill.af.mil
http://www.drms.dla.mil/newproc/html/clauses.html
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K . 23 OFFERS FROM PARTNERSHIPS OR  DRMS 52.215-9R01 Dec 1995 
 JOINT VENTURES 

 http://www.drms.dla.mil/special/fillins/k23.doc 
 
 
K . 28 SMALL BUSINESS PROGRAM  FAR 52.219-1 May 2004 
 REPRESENTATIONS (MAY 2004) -  
 ALTERNATE 1 (APR 2002) 

 (1) 56221 [NAICS code]. 
 (2) $11,500,000 [size standard]. 
 http://www.drms.dla.mil/special/fillins/k28-0601.doc 

K . 36 REPRESENTATION OF EXTENT OF  DFAR 252.247-7022 Aug 1992 
 TRANSPORTATION BY SEA 

 http://www.drms.dla.mil/special/fillins/k36-892.doc 

K . 44 DATA UNIVERSAL NUMBERING  FAR 52.204-6 Oct 2003 
 SYSTEM (DUNS) NUMBER 

 SECTION L 
 INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS,  
 OFFERORS OR QUOTERS 
Ref No. Title Reference Date 

 
L . 2 SITE VISIT FAR 52.237-1 Apr 1984 

L . 3 ALTERNATE A DFARS 252.204-7004 Nov 2003 

L . 24 TYPE OF CONTRACT FAR 52.216-1 Apr 1984 
 Blank #1 Firm Fixed Price Indefinite Delivery Indefinite Quantity 

http://www.drms.dla.mil/special/fillins/k23.doc
http://www.drms.dla.mil/special/fillins/k28-0601.doc
http://www.drms.dla.mil/special/fillins/k36-892.doc
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L . 26 DLA MENTORING BUSINESS  DLAD 52.219-9002 Dec 1997 
 AGREEMENTS (MBA) PROGRAM 

 *NOTE:  DRMS has an approved waiver for Javits-Wagner-O’Day (JWOD)  

L . 27 MBA IMPLEMENTATION PLAN DRMS 52.219-9R01 Jul 1996 
 
 
L . 28 ALTERNATE PROTEST PROCEDURES DRMS 52.233-9R01 Jan 1997 
 Blank #1 DRMS-PHW, ATTN:  Joe Bednar 

L . 32 SERVICE OF PROTEST FAR 52.233-2 Aug 1996 
 Blank #1 [Same as L.28] 

L . 37 PREAWARD SURVEY DRMS 52.209-9R01 Dec 1995 

L . 39 DRMS ELECTRONIC PROPOSAL  DRMS 52.215-9R03 Nov 2005 
 GUIDANCE 

L . 40 ELECTRONIC (PAPERLESS)  DRMS 52.215-9R06 May 2000 
 PROPOSAL RESPONSE REQUIRED 

L . 45 AUTHORIZED DEVIATIONS IN  FAR 52.252-5 Apr 1984 
 PROVISIONS 

L . 46 AGENCY PROTESTS DLAD 52.233-9000 Sep 1999 
 
 
L . 52 PROPOSAL SUBMISSION (FORMAT  DRMS 52.215-9R07 Aug 2004 
 AND CONTENT) (HAZARDOUS  
 WASTE DISPOSAL SOLICITATIONS) 

 blank 1 Volume I Proposal Certification and Price Schedule 
 blank 2 Past Performance Proposal 
 blank 3 Socioeconomic/MBA/Subcontracting Proposals 
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L . 53 PAST PERFORMANCE PROPOSAL DRMS 52.215-9R24 Sep 2002 
 Blank #1 and Blank #2:  Attachment II 

 NOTE:  Please include email addresses for references provided. 

L . 58 DISCLOSURE OF OWNERSHIP OR  DFAR 252.209-7001 Sep 2004 
 CONTROL BY THE GOVERNMENT OF 
  A TERRORIST COUNTRY 

L . 59 DISCLOSURE OF OWNERSHIP OR  DFAR 252.209-7002 Jun 2000 
 CONTROL BY A FOREIGN  
 GOVERNMENT 

L . 62 SOCIOECONOMIC PROPOSAL DLAD 52.215-9002 Mar 1996 

L . 63 IDENTIFICATION OF  FAR 52.237-10 Oct 1997 
 UNCOMPENSATED OVERTIME 

L . 64 INSTRUCTIONS TO OFFERORS -  FAR 52.215-1 Oct 1997 
 COMPETITIVE ACQUISITION 

 SECTION M 
 EVALUATION FACTORS FOR AWARD 
Ref No. Title Reference Date 
 
 
M . 2 EVALUATION OF OPTIONS FAR 52.217-5 Jul 1990 
 
 
 
M . 8 SOCIOECONOMIC SUPPORT DLAD 52.215-9003 Oct 1996 
    EVALUATIONS 

M . 10  EVALUATION FACTORS FOR  AWARD DRMS 52.215-9R15 Sep 2002 
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